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Memorandum of Determination 
Subject: Organizational Conflicts of Interest 

Determinations: 

1, I hereby determine that there are no organizational conflicts of interest or unfair competitive 
advantages arising out of any offerors’ prior activities related to the various programs at Rocky 
Mountain Arsenal or the prior activity of any of their team members as identified in proposals 
submitted on or before 10 February 1997. Therefore, I determine that no offeror is disqualified 
from an award on RFP DAAM02-96-R-0016 nor is the Army required to take any mitigating 
action to make such award. Furthermore, it is my determination that Morrison Knudsen, which 
is Shell Oil Company’s on-site support contractor and execution contractor for RMA, is 
disqualified from receipt of the PMC. This is due to the conflict of interest between the Army 
and Shell as Principal Responsible Parties under CERCLA, and due to its involvement in the 
RFP acquisition process. Also, Research Management Consultants Incorporated @MCI), an 8(a) 
small business contractor, is disqualified from participation in the PMC due to its role in support 
for various PMRMA management projects under the “Program Integration and Quality 
Assurance” contract DAAM02-97-D-0002. 

2. It is further determined that neither the awardee nor any team member or subcontractor for the 
awardee shall be eligible to perform the Records Management Support contract for RMA in 
order to insure the absolute integrity of the Record of the remedy for RMA. 

Discussion: 

3. FAR Subpart 9.5 addresses organizational conflicts of interest. FAR 9.505 General Rules in 
part states: 

“Each individual contracting situation should be examined on the basis of its particular 
facts and the nature of the proposed contract. The exercise of common sense, good 
judgment, and sound discretion is required in . . . the decision on whether a significant 
potential conflict exists . . . the . . . underlying principle . . . (is) . . . preventing unfair 
competitive advantage.” 

FAR section is 9.505-2(b)(l) reads in part: 

“If a contractor prepares, or assists in preparing, a work statement to be used in 
competitively acquiring a system or services-or provides material leading directly, 
predictably, and without delay to such a work statement-that contractor may not supply 



Memorandum of Determination 
Subject: Organizational Conflicts of Interest 

the system, major components of the system, or the services unless-- . . . (iii) More than 
one contractor has been involved in preparing the work statement.” 

4. The Statement of Work (SOW) for the RFP calls for implementation of the Record of 
,Decision (ROD) and incorporates it by reference. The SOW focuses only on the management 
effort required to accomplish the ROD selected remedy. As required by the ROD, the Remedial 
Design Implementation Schedule (RDIS) was developed to categorize and sequence the 3 1 
implementation projects into an enforceable schedule. The RDIS was incorporated into the 
solicitation SOW by reference along with the ROD. Neither the SOW nor the RDIS were written 
by any offeror; they were written by Army, Shell, and Morrison Knudsen personnel. Foster 
Wheeler, as well as other contractors, did support the preparation of the ROD, as discussed 
below. No offeror (the term “offeror,” as used throughout this memorandum, includes the prime 
offeror and all identified subcontractor team members) prepared any documentation relating to 
the management requirements of the PMC SOW. Furthermore, no offeror was involved in the 
planning or preparation of any of the strategy, selection plans, the Independent Government Cost 
Estimate (IGCE), or any other sensitive acquisition documentation for the RFP. 

5. The ROD was developed for the Army as described below: 

a. The Army participated in two activities leading up to the completion of the On-Post 
Record of Decision. Foster Wheeler Environmental (Foster), the Army contractor for 
preparation of the ROD, provided environmental technical support such as air monitoring, risk 
characterization, process equipment removal, a bio-treatability study, and prepared the ROD 
documentation in accordance with the contractual requirements. 

b. The first activity was the settlement negotiations that involved the U.S. Environmental 
Protection Agency, Shell Oil Company, U.S. Fish and Wildlife Service, U.S. Army, the 
Colorado Department of Public Health and Environment, and stakeholders (local governments. 
citizens, interested organizations). These negotiations provided the direction and agreement 
necessary in order to complete the ROD documentation. The governmental entities were 
supported by contractors: EPA was supported by contractors; Shell Oil Company was supported 
by Morrison Knudsen; the Colorado Department of Public Health and Environment was 
supported by contractors; and the US Army was supported by Foster Wheeler. None of the 
above contractors, other than Foster Wheeler, were either offerors or subcontractors to offerors 1r1 
this procurement. 

c. Foster’s role for this activity was to provide technical support to the Army negotiation 
team on the remedial action technologies being considered and negotiated based on the 

2 
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integrated endangerment assessment and feasibility study investigations conducted by numerous 
Army contractors, e.g., Foster Wheeler, Harding Lawson, Jacobs Engineering, Roy F. Weston, 
Woodward Clyde Federal Services, their subcontractors, as well as the Shell contractor 
(Morrison Knudsen) and its subcontractors. A Foster employee was assigned to the Army 
negotiation team and other technical staff from Foster provided technical backup to the 
negotiation team. The Foster responsibility was to provide support, in accordance with the 
contractual requirements, to the negotiation process for the technologies being considered. 
Foster Wheeler’s technical support helped to develop a large number of documents, which 
although they do not directly affect this solicitation’s requirements, are being made available to 
all offerors. 

d. After the completion of the settlement negotiations, the Detailed Analysis of 
Alternatives (DAA) Report, was prepared as the final component of the Feasibility Study. The 
Proposed Plan, which summarized the Remedial Investigation, Endangerment Assessment and 
Feasibility Study, was prepared and provided for public review and comment. The finalization 
of both of these documents involved the participation of the Army, Shell, EPA, USFWS and 
Colorado, and their supporting contractors. Foster published both documents for the Parties. 

e. The preparation of the ROD was then undertaken. A draft document was prepared by 
Foster in accordance with its understanding of the prior agreements. The draft was then used b> 
the Army, Shell, EPA, USFWS and Colorado and their contractors to write the final version. 
Modification of the document was accomplished through equal participation by ail the parties 
and their support contractors. The six-month process of writing the ROD involved a detailed 
assessment of all technical information and data, cost estimates, implementation durations, 
technical estimates (soil volumes, etc.), and other supporting information by Army, Shell, EPA. 
USFWS, the State of Colorado, and support contractors jointly for each remedial action 
considered by the ROD. This process was accomplished through the use of many technical 
meetings held each week with the Army, Shell, EPA, USFWS and the State of Colorado team. 
The detailed assessment scrutinized every assumption and element of technical data used in 
evaluating and selecting the remedy. This was essential in order to reach a consensus of the 
Army, Shell, EPA, USFWS and the State of Colorado team. Additionally, this approach resulted 
in a “check and balance” between the positions of the Principal Responsible Parties (Army and 
Shell) and the regulators (State and EPA) which resulted in the elimination of over or under 
estimating any assumptions, or giving unbalanced consideration to any technical data. Foster’s 
role and responsibility was to provide technical input into the process as part of the Army team 
and to document the agreed upon decisions for incorporation into the ROD. Foster’s ultimate 
responsibility was to publish the consensus ROD document, that each of those above parties ha2 
participated in creating. 

3 
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f. Subsequent to the finalization of the ROD, and prior to the signing of the ROD, the 
Army and Shell initiated an effort to evaluate the implementation of ROD remedies, the purpose 
of which was to establish a remediation schedule. No offeror was involved in this planning 
activity. This evaluation did consider the detailed assessment of data and information performed 
by all the parties in finalizing the ROD. The result of the Army / Shell effort was the Remedial 
Design and Implementation Schedule (RDIS) which was made a public document and appended 
to the ROD. 

g. The project estimates prepared for the Detailed Analysis of Alternatives (DAA) were for 
project costs, and did not include separate management estimates. Management costs were 
factored into the DAA estimates, but they represented a figure directed by the Army. The figure 
was the cost for operating the entire Program Manager for Rocky Mountain Arsenal 
organization. At the time the DAA was prepared (the final version is dated October 1995), it was 
assumed that total project management would be performed by the Army’s Program Manager. 
All significant documentation concerning the remediation effort was in final or near final form 
when the decision to contract for the management of the effort was made in June 1996. 
Therefore, no PMC-style management estimates were prepared by Foster Wheeler or any other 
offeror at any time. 

h. As set forth above, the development of the ROD involved a large number of contractors 
and other entities. The ROD did not address management methods or techniques. While the 
SOW calls for implementation of the ROD, it focuses only on the management effort required to 
do so. As part of the ROD process the RDIS was developed, which categorizes and sequences 
the 3 1 projects into an enforceable schedule. The RDIS, along with the ROD, was incorporated 
into the solicitation. Neither the SOW nor the RDIS were written by any offeror; they were 
written by Army, Shell, and Morrison Knudsen. Irrespective of any offeror’s prior or current 
contracts at RMA, the nature of the services being procured through the RFP, namely program 
management, gives it no unfair advantage overother offerors. 

j . I believe that prior work on prior contracts at RMA gives no offeror unfair competitive 
advantage. This is particularly true of the ROD effort supported by Foster Wheeler. In addition, 
from the discussion above, it is clear that many contractors and other entities, both private and 
governmental, had input to the Final Human Health Exposure Assessment for RMA, September 
1990; Final Remedial Investigation Summary Report, January 1992; Final Development and 
Screening of Alternatives Report, December 1992; Final Human Health Exposure Assessment 
Addendum for RMA, December 1992; Final Integrated Endangerment Assessment/Risk 
Characterization Report, July 1994; and the Final Detailed Analysis of Alternatives Report, 
October 1995. All of these documents led to the ROD, which was in its final stages in March - 
May 1996, and signed in June 1996. I believe no offeror falls within the coverage of FAR 9.505 
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2(b)( 1) since no offeror was involved in the preparation of the SOW for the PMC, or otherwise 
had any opportunity to obtain sensitive information not available to other offerors or to shape the 
procurement of management services under this solicitation so as to create a position to favor its 
capabilities. However, even if the work of Foster Wheeler were covered by FAR 9.505-2(b)(l), 
the exception (iii) to FAR 9.505-2(b)(l) applies, because more than one contractor has been 
involved in the effort, and therefore no OCI or unfair competitive advantage exists. 

6. We have reviewed each offeror and its identified team members and have determined that no 
proposing team has any unfair competitive advantage or a conflict of interest which would 
disqualify it from being part of an awardee’s team. AI1 teams have had access to documentation 
of the activities at RMA through public sources and the Rocky Technical Information Center 
(RTIC). Several offerors and their team members have familiarity with RMA under existing and 
past contract work. However, with the PMC strategy, which was a radical departure from that 
anticipated in the past, it was determined that such involvement was of little help in proposing 
on the PMC, because the past effort focused only on the remediation rather than the management 
of the remediation, and because all significant remediation documents were available to all 
offerors. Preparing an offer for the PMC would require demonstrating management abilities, 
past management performance, safety records, and so forth. Each offeror is discussed briefly 
below: 

a. Foster Wheeler as an entity has had a relatively short term of experience at RMA. The 
firm Ebasco Incorporated held contracts from about 1984 through 1993, performing a number of 
environmental studies, analyses and construction of the basin F wastepile. At that time the 
environmental division was spun off as Enserch Environmental Corporation. In October 1994, 
it was acquired by Foster Wheeler. Foster Wheeler performed contract work from October 1994 
through the present, including the contract for support of the Army’s preparation of the ROD and 
other environmental projects such as the air monitoring program and risk assessments. 

b. BPF, Inc. has not performed any work at RMA, although its proposal included support 
from a firm which has long provided audit and program consulting services for the Program 
Manager. 

c. Jacobs Engineering has performed contracts at RMA from 1991 in which they performer 
a pilot structures demolition project and prepared an implementation document for disposing of 
old production equipment. Jacobs held a contract at RMA at the time of the Advanced Planning 
Briefing for Industry and continues to hold a contract at the present time for facilities 
maintenance, construction, logistics and motor pool operations. In addition, one of its team 
members for the PMC has performed work at RMA for the Fish and Wildlife Service in support 
of wildlife issues. 
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d. Fluor Daniel performed contract work from 1991 to 1995 for the EPA on the interim 
response action for Basin F liquids, and the Submerged Quench Incinerator project. One 
subcontract team member for the PMC performed environmental contract work at RMA from 
1992 to 1995 for Shell Oil on the same interim response action. 

e. Bechtel has not performed any work at RMA; however, several of its subcontractor team 
members for the PMC have performed environmental contract support at RMA including work 
on contaminated aquifer reports, surface water management, environmental studies, database 
management and the chemical analysis program. 

f. Stone & Webster (Stone) has not performed any work at RMA; however, some of its 
subcontractor team members for the PMC have performed environmental contract support at 
RMA including waste management and water management support. In addition Stone has 
received support from prior RMA employees. 

g. CH2M Hill has not performed any work at RMA; however, two of its subcontractor 
team members for the PMC have performed significant environmental contract support at RMA, 
including pilot studies, design, aquifer studies, hazardous waste management, and facilities and 
infrastructure maintenance. In addition one of its team members has prior RMA managerial 
employees on its staff. 

7. In performing the review of information that lead to this decision, I or members of my team 
have, among other things, considered all prior Foster Wheeler (and predecessor) contracts, their 
SOWS and lists of documents developed under those contracts. No member of the team found 
any suggestion that Foster Wheeler’s prior experience at RMA granted it an unfair competitive 
advantage. The team also examined the IGCE and SOW for this solicitation and found no 
indication that either was derived from Foster Wheeler’s prior work in any direct, predictable 
manner, and without delay, such as to suggest Foster Wheeler would have an unfair competitive 
advantage or such that there might be conflicting roles that could bias the contractor’s judgment. 

a. In particular, no Foster Wheeler cost estimate, or cost estimate of any offeror or offeror’s 
team member, was ever used in the IGCE. Any belief to the contrary is based on a 
misunderstanding or misperception of information communicated to them by the Government. 
The lump sum management cost figure which Foster Wheeler was directed by the Government to 
use in the Detailed Analysis of Alternatives (as discussed in paragraph 5.g. above) bears no 
relationship to the IGCE prepared by the acquisition team for the PMC solicitation. None of the 
DAA costs, including the management portion, meet the definition of source selection 
information in FAR 3.104-4(k). More importantly, this information could not possibly serve any 
value to Foster Wheeler in the preparation of its proposal under the PMC solicitation, and it is 
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information available to all offerors in any event. Therefore, this information could not give 
Foster Wheeler an unfair competitive advantage, and did not create a conflict of interest. 

b. The Government is not aware of any hidden “cushion” in any cost estimate prepared by 
Foster Wheeler concerning this remediation effort, or any other information that might give 
Foster Wheeler an unfair competitive advantage. I am confident that had such a “cushion” 
existed it would have been exposed and removed by the detailed reviews herformed by the State, 
EPA, Shell or the Army, and their support contractors during the DAA and ROD development 
process. 

c. Foster Wheeler’s participation in the drafting of the ROD is clearly not tantamount to 
drafting the PMC’s SOW. Such a conclusion that the ROD is the SOW would be factually and 
legally baseless. Factually, the ROD is not the PMC’s SOW. The ROD is a public document 
arrived at through the participation of many federal and state agencies, as well as several private 
contractors. The ROD is a comprehensive description of many possible remediation efforts for 
RMA. The PMC’s SOW, on the other hand, concerns management of the remediation efforts 
described in the ROD. More importantly, drafting of the ROD did not lead directly, predictably, 
and without delay to inclusion of the ROD in the PMC SOW. At the time the ROD was drafted. 
the Government had not yet decided as to how to proceed with management of remediation 
efforts at RMA, and in fact expected to conduct the management of the effort itself. The decision 
to compete and award a program management contract was made in June 1996, at about the time 
the ROD was signed, but well after the work on the ROD was completed. Furthermore, the 
awardee of the PMC will not be allowed to perform the actual remediation work. The 
remediation effort must be undertaken by subcontractors to the awardee, and the contract has 
been structured as a time and materials contract with no fee earned on material (the subcontracted 
field work) so that the PMC awardee cannot benefit by manipulating the effort to its own 
advantage. 

d. Foster Wheeler never received source selection information for this competition, and 
never received any other offeror’s proprietary information. For this competition, RMA has 
ensured the security of all source selection and proprietary information. Thus, there is no basis to 
find a conflict of interest or unfair competitive advantage on these grounds. 

e. To the extent that Foster Wheeler may have some advantage because of its prior 
contracts at RMA, I find that this advantage is similar to the type of advantage enjoyed by any 
incumbent contractor, and in particular, such an advantage is not unfair as defined by 
procurement statutes and regulations. Furthermore, Foster Wheeler’s knowledge of operations LI( 
RMA was not meaningfully different from that of most other offerors’ teams. 
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8. The Government has already released all documentation it has in its possession that it believes 
is either necessary or helpful in preparing proposals for this solicitation. Nevertheless, if any 
offeror believes that further documentation is desirable, I request that the offeror identify that 
documentation as soon as possible, and I will attempt to make it available in the RTIC. Due to 
the size of some documents it may not be possible to provide copies to all offerors at 
Government expense. In particular, the MCASES database and Primavera Schedule will be 
made available, although the Government does not believe that either of these documents is 
either necessary or desirable in creating proposals for the PMC effort. f also warn that much of 
the information which has not yet been released is in draft form and may be inaccurate or 
misleading. Offerors consider all such information at their own risk. I expect this release of 
information to eliminate even the perception of any organizational conflict of interest (OCI). 

9. In summary, it is my finding that many offerors and their team members have had a prior 
association with the operation and environmental clean-up at RMA. It is my opinion, and that of 
the supporting acquisition team, that no offeror has any competitive advantage in preparing its 
PMC offer because of information it may have had access to on prior contracts or from general 
information growing out of its association with RMA. The RFP requires the offerors to propose 
a capable management organization, not the execution of the 3 1 implementation projects. No 
prior contract efforts or the ROD address management of the remedy or any particular design 
approach to implementation of the remediation provided for in the ROD. The management cost 
element of the ROD was a cost factor dictated by the government on an annual lump sum site- 
wide management cost basis. The fact that the PMC strategy was not decided upon until late 
spring 1996, after the ROD was finalized, further supports my position that no potential offeror 
has any unfair competitive advantage. 

August 11, 1997 TERRY L. GRUSH 
Contracting Officer 
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DUM.O2-96-R-00 16 AMENDMENT 0005 

AMENDMENT 0005 HEREBY REOPENS SOLICITATION DAAM02-96-R-00 16 TO 
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A Remove and replace the following pages: 

REMOVE REPLACE 
Section H Pages 6 thru 11 Pages6thru 11 
Section L Pages 5 thru 21 Pages 5 thru 19 
Section M Pages 1 thru 6 Pages 1 thru 6 

Cost Model Disk Revised Cost Model Disk 

B. The acceptance period for proposals shall be a minimum of 120 days from the 
due date of Best and Final Offers (BAFOs). All revisions or changes submitted in response to 
the request for BAFOs shall be submitted with the same limitations as required in Section L. 

C. No response is required to this amendment. Acknowledgement of this amendment 
will be required at the time of submittal of BAFOs. 

D. The Government reserves its right to perform an audit at any time during the 
contract period. 
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INFORMATION TO ALL OFFERORS 

Subject: Solicitation DA4M02-96-R-00 16 Amendment 0004 

We have found a statutory problem in making our solicitation/contract reflect 
commercial practices. The fixed percentage rate burden for direct PMC team labor costs 
results in a cost plus percent of cost contract system which is prohibited in government 
contracting. Below we describe a modification to the task order contract established in 
Amendment 0003 which will result in full statutory compliance. 

We plan to award task orders in a modified time and material (T&M) format. Unlike 
the usual T&M instrument, the fee will be separated from the fixed labor rates and 
accumulated in the award fee pool; hence, we have a T&M award fee (T&M AF) 
instrument. You need to consider the ramifications of this change and determine if your 
cost proposal remains valid. 

We intend to take your current proposal with its labor matrices, for the initial five year 
period, apply your proposed fixed burden percentage to the labor rates and add the 
proposed ODC dollar rate. The award fee pool will accumulate in the manner already set 
forth in the solicitation. These burdened labor rates will become the fixed contract rates 
for purposes of negotiation and award of T&M task order (T&M TO) for each year of the 
first five year period. 

Materials not included in the ODC rate and subcontracted work will be direct costs 
(Material Costs) under the T&M task order instrument. All parts of the task order will be 
fully funded at time of task order award at the estimated cost of performance as the 
ceiling cost for the task order. The contract type and pricing arrangement now provided 
by the solicitation is a time and material award fee indefinite delivery/indefinite quantity 
task order (T&M AF ID/IQ TO) completion form contract. The task order for the PMC 
team is severable into one year tasks since the work is of a recurring nature (the first task 
will be for the approximately 4 months left in FY97; FY97 is the first year of the initial 
five year period). 

The rates fixed for the first five year period will be renegotiated for subsequent five 
year period(s) as provided in the solicitation. 

An example of a T&M task order coverage for a typical team member follows. 
Assume one of your construction engineer’s actual wage is $30 per hour, your fixed 
burden rate for this particular team member is lOO%, your ODC rate is $5 per hour, and 
your fee rate is $5 per hour. The task order will show hours for one engineer at a fixed 
rate of $65 per hour ($30 + 100% burden = $60 plus $5 per hour ODC payment per hour). 
There will also be a $5 per hour contribution to the award fee pool. A payment schedule 
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showing the fixed rates will be included in the T&M task order for all personnel on the 
PMC team. Each year (or other appropriate time period) a new task order will be 
negotiated based on your fixed rates for the appropriate year as proposed. If you have 
proposed off-site subcontracted design work, these costs will be handled as a material 
cost with the exception that fee will accumulate on the professional hours as provided in 
section H.5.1 of the RFP. 

We have carefully considered these changes in the contract type and their potential 
impact on the requirements and provisions of the solicitation and in particular on Sections 
L and M as they relate to your proposal and its evaluation. We see the use of the T&M 
task order to be as seamless as the originally contemplated cost plus award fee contract 
mechanism. It preserves our objective to achieve an incentivized, effective project 
management contract. 

We have attached hereto revised sections of the solicitation which are necessary for the 
T&M instrument. We see no impact on your proposal or our evaluation thereof in the 
non-cost evaluation areas I through IV. In the evaluation Area V, you costed the 
construction management effort including labor categories on a yearly basis for the first 
five years and proposed fixed five year burden, ODC, and fee rates. If you need to revise 
your cost proposal due to the change in contract type please advise us in your 
acknowledgment of this Amendment 0004 of the amount of time you require to revise 
your cost proposal. 

We request your written acknowledgment of this Amendment 0004 to the solicitation 
no later than 1200 Noon MDT 19 May 1997. Facsimile is requested at the following 
phone number: 303-289-0251. Failure to acknowledge this amendment within the time 
&me set forth above will be interpreted as affhmation that you do not want to revise 
your proposal. 

Sincerely, 
Terry L. Grush 
Contracting Officer 

‘i 
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REPLY TO 
ATl-ENllON OF: 

DEPARTMENT OF THE ARMY 
PROGRAM MANAGER FOR ROCKY MOUNTAIN ARSENAL 

COMMERCE CITY, COLORADO 80022.1748 

INFORMATION TO ALL OFFERORS 2 May 97 

Subject: Solicitation DAAM02-96-R-00 16 Amendment 0003 

Funding for the execution of the cleanup of Rocky Mountain Arsenal is 
appropriated by Congress annually to the Army in a funding line known as 
Environmental Restoration, Army (ER,A). The ER,A money is subsequently merged into 
other Army accounts in a manner consistent with the purposes for which the money will 
be expended and long standing accounting procedures of the Army. In the case of the 
PMC for the execution of the ROD the ER,A money in merged into Major Construction 
Army (MCA) and Operation and Maintenance Army (OMA) accounts. Under specific 
statutory direction for the ER,A appropriations, the merger into the other accounts is 
required and most importantly when the merger occurs, the ER,A money takes on 
virtually all the characteristics of the MCA or OMA money and is subject to all the 
statutory and regulatory restrictions of the MCA or OMA appropriations respectively. 

We structured the PMC to closely reflect commercial contracting practices and to 
achieve a high degree of flexibility for the PMC to manage the cleanup effort in order to 
achieve maximal cost savings within in the limited annual funding available. The 
contract instrument set forth in the solicitation is a cost reimbursement award fee contract 
to be funded annually as appropriations become available. The contract requires 
development of an annual work plan which will be tailored to fit the yearly appropriation. 
This approach was adopted due to the impossibility to fully fund the PMC at time of 
award. Furthermore, the effort was viewed as a single non-severable project. 

The Deputy General Counsel of the Army for Fiscal Law has now rendered a 
written opinion that our funding plans for the PMC amount to incremental funding. We 
can only incrementally fund with MCA or OMA money pursuant to specific statutory 
authority; no such specific statutory authority exists for the Army’s environmental 
restoration programs. We will request through Army channels that special legislative 
authority be obtained to allow us the flexibility to incrementally fund the PMC. 

The consequence of this opinion is to require us to change our contract from a 
non-severable contract for the entire effort into a task order contract wherein we will 
execute and fully fund task orders based on each year’s annual work plan. The task orders 
will for the most part be a collection of fully funded severable and non-severable 
individual, though not independent, projects. The non-severable orders may be of 
multiple year duration. Any single apparently non-severable project which will exceed 
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five years may have to be severed into phases due to the fact that the MCA and OMA 
appropriations cease to be available for disbursement after five years. We will have some 
flexibility to exceed the five years and other limitations on use of the annual 
appropriations through use of what is commonly referred to as the Special Account. This 
account is funded by Shell’s contributions to the clean up in its position as a principal 
responsible party (PRP). Should we obtain the appropriate statutory authority to 
incrementally fund the PMC, we intend to modify the contract to return to the contractual 
and funding arrangements we initially contemplated. 

We have carefully considered this change in the contract structure and its potential 
impact on the requirements and provisions of the solicitation and in particular of sections 
L and M as they relate to your proposal and its evaluation. It is our opinion that there is 
no impact. We see the use of tasks as the mechanism to fund the PMC to be as seamless 
as the originally contemplated incremental funding subject to appropriations approach. 
This constitutes only an administrative change to the annual work plan mechanism 
described in the solicitation. The possibility of funding discontinuities remains the same 
as does our ability to cover cost growths or other uncertainties with the Shell Account 
funding. 

We see no impact on your proposal or our evaluation thereof in the non-cost 
evaluation areas I through IV. In evaluation area V you costed the construction 
management effort on a yearly basis for the first five years and proposed burden, ODC, 
and fee rates. We see no impact on any of these cost/pricing arrangements. A single fee 
pool will accumulate and will be evaluated and awarded as presently contemplated. 

We have attached hereto revised Sections B, II, and I for the solicitation which 
will accommodate the changed contract instrument and funding mechanism. We request 
your written acknowledgment of Amendment 0003 to the solicitation no later than 12:00 
Noon MDT, Monday, 5 May 1997. Facsimile is requested at the following phone 
number: 303-289-025 1. This acknowledgment must contain the following statement: 

Amendment 0003 requires no revisions to our proposal as submitted on or about 10 
February 1997. 

Or, in the alternative, you must explicitly state for our consideration where and 
why your proposal is impacted. Do not submit any revisions to your proposal until we 
expressly request revisions. 
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We intend to proceed promptly to selection and award unless we determine that 
there will be prejudice to you by not allowing you to revise your proposal. 

Please be advised that only the contracting officer can make award and that verbal 
notification by any other individual does not constitute award. 

Failure to respond within the time frame set forth above will be interpreted as 
affirmation that there is no impact to your proposal. 

Sincerely, 

DAAM02-96-R-00 16 AMENDMENT 0003 

Terry%. Grush 
Contracting Officer 

ATTACHMENT 06 
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"(iii) The amount of progress and other payments to the Contractor's 

subcontractors that either have been paid, or that the Contractor is 

required to pay pursuant to the clause of this contract entitled ItPrompt 

Payment for Construction Contracts. 11 Payments shall be made by cash, check, 

or other form of payment to the Contractor's subcontractors under similar 

cost standards." 

B. Section K, Page K-5, Paragraph K.12 FAR 52.219-1 Small Business Program 

Representations (Ott 1995),(a)(2), change the Small Business Size Standard 

from $13.5 Million to $17 Million. 

C. Remove Section L, Pages L-5 through L-21 and replace with the attached 

Section L, Pages L-5 through L-21. 

D. Remove Section M in its entirety and replace with the attached 

Section M consisting of 6 pages. 

E. Attachment 01, Page 

Trailers.“ 

2, delete the last item on the list, "Field 

F. Attached and considered part of this amendment 0002 

cost model disc which shall supersede the disc provided 

the solicitation. 

is a revised 

at the issuance of 

G. The following questions were addressed in Amendment 

clarified and considered answered in their entirety. 

0001 but are hereby 

No. 20. Please clarify past performance in Volumes I & II. 

Answer: See the revised Sections L&M attached in this amendment 0002. 

No. 35. What are the procedures if the PMC discovers ordinance? 

Answer: If the PMC or its subcontractor discover ordinance during 

remediation, the contractor will irrmediately implement the Program Manager 

for Rocky Mountain Arsenal Emergency Response Integrated Contingency Plan. 

The contractor will secure the area and notify the PMRMAR Fire Dept. The 
PMRMAR Fire Dept. will notify the PMRMAR Law Enforcement who will notify 

the Installation On-Scene Commander. The PMC or its subcontractor will not 
be required to remove discovered ordinance. 

No. 79. Is the understanding that the Award Fee Pool is calculated on all 

anticipated allowable contractor costs, including remediation 

subcontractors, but applied on the hourly fee rate proposed and awarded 

consistent with the approved Award Fee Plan correct? 

Answer: No. The formula for accruing the award fee pool is based on 

direct labor hours incurred as described in Section H-5.1. However, the 

DAAM02-96-R-0016 Amend. 0002 2 



baseline for determining the applicable limitations of fee is the total 

cost of the contract, including all remediation costs. Failure to propose 

a fee rate applied to direct labor hours as described in Section L may 

render your proposal non-responsive unless you submit a "no-feel1 proposal. 

No. 99. Change the answer cited in Amendment 0001 to correct the 

FAR cite from DFAR 252.246-s to read FAR 52.246-s Inspection of Services 

which is located in Section E of the solicitation. 

No. 106. Correct the FAR cite in the answer from FAR 15.409-2 to 

read FAR 16.404-2 Cost Plus-Award-Fee Contracts. 

H. Due to the change of Paragraph M.M.5.4 Performance Risk, amendments 

will be allowed for submittals to Volume II, if offeror feels changes are 

necessary. This amendment shall not exceed IO pages and is due on IO Feb 97 

with the submittal of the remaining volumes of the proposal. 

I. The attached pages are questions with answers received based on 

Amendment 0001 issued 9 Jan 97. It is hereby requested that any remaining 

questions regarding the solicitation DAAM02-96-R-0016 be submitted to the 

Contracting Officer no later than 31 Jan 97. This is necessary to ensure 

adequate response time by the Contracting Officer prior to submission date 

of proposals. 

J. The date for receipt of Volume II remains 22 Jan 97 (see paragraph H 

above) and date for submittal of complete proposal remains IO Feb 97. 

K. All other terms and conditions not addressed in this amendment remain 

the same. 

DAAMD2-96-R-0016 Amend. 0002 3 



Solicitation DAAM02-96-R-00 16 Amendment 0002 Questions and Answers 

01. To the extent that Foster Wheeler is working on the Site-Wide Implementation Plan and 
RDIS schedules and estimates, what portion of that information will be made available to 
other bidders? 

Answer: The RDIS was provided to all prime offerors on 11 Jan 97 at the Preproposal 
Conference. 

02. Will PMRMA provide the five year projections for the annual construction cost estimates. 

Answer: See Question 47 of Amendment 0001 

03. Reference is made to page H-7, Para h.5.1 Does the term “subcontractor” in the second 
sentence refer to team subcontractors only or does it include competitively procured design 
subcontractors as well? 

Answer: It includes competitively procured design subcontractors, 

04. What is the contractual authority of the RVO in providing direction to the PMC? Is the 
PMC’s day-to-day interaction with the RVO,PMRMA, or both? 

Answer: The RVO has technical oversight of the PMC. The Contracting Officer has contractual 
authority of the PMC. 

05. Is the PMC responsible for obtaining the RCRA permit for the landfill? 

Answer: The PMRMA has already obtained a CAMU designation form the State of Colorado 
and will also obtain a Certificate of Designation form Adams County. No additional permits are 
envisioned for the landfill. 

06. Do separate estimates exist for timber, steel, masonry, etc. that represent quantities in 
structures to be demolished? 

Answer: Yes 

07. Reference Section L, para L.L.5.1.3. Please elaborate on what is meant by the phrase 
“special standards of responsibility.” 

Answer: See FAR 9.104-2 



08. Based upon Questions 3 & 4 of Amendment 0001, is it correct to interpret that the early start 
projects should not be incorporated into any mobilization and staffing plans? 

Answer: Yes, that is a correct interpretation. 

09. Please clarify Q/A 21 & 73 whereby the $lOM threshold for projects demonstrating project 
experience was to be eliminated by Amendment 0001 to the solicitation; however, the text of 
Section L.L.6 was not revised by Amendment 0001. 

Answer: Sections L.L.6 has been corrected to elininate the $lOM threshold. 

10. Q/A 80 indicates that the small business size standard would be revised to $17M to conform 
to SIC 1629, however, IS. 12 has not been revised. 

Answer: Section K. 12 has been revised to $17 Million. 

11. Please clarify the second and third sentences of H.3 (Burden Rates). We interpret the intent 
to be: 

- A singular, separate, company-specific burden rate may be applied by each contractor 
and each team member performing work, including design labor/engineering, at RMA. 

- A different singular, separate, company-specific burden rate, which would apply to all 
off-site locations, may be applied by each contractor and each team member who performs 
design labor/engineering or, with RVO approval, other work at contractor/team member (home 
office) facilities (i.e. not at RMA). 

- The appropriate burden rate will be consistently applied, based on the specific 
company/team member and work assignment location (on-site vs. Off-site), to all personnel of 
each specific contractor or team member at that location. 

Is this interpretation correct? 

Answer: Yes, the interpretation is correct. 

12. RE: L.L.8.5.2.1.f (Column 10): The instructions for the input to this column require that 
overtime premiums be expressed “as a percentage over and above the straight time labor rate.” 
The government provided disc, containing exhibit B-l PMC Staffing Matrix, has this column 
formatted for a dollar amount input. 



Which is correct, the written instructions or the format of the disc. If the written instructions are 
correct, are we authorized to modify the format of the model? 

Answer: The written instructions are correct therefore any modfications necessary of the model 
will be accepted. 

13. Reference Amendment 000 1, Q 108. Please clarify whether the “Engineering 
Management”staff discussed in Question 108 should be priced as part of the WBS element 1 .O 
Program Management or WBS element 2.0 Design Engineering. 

Answer: It is at the offeror’s discretion as long as it corresponds with the organization chart 
required. 
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C. THE ATTACHED QUESTIONS AND ANSWERS ARE HEREBY INCORPORATED AND 

MADE A PART OF THIS AMENDMENT. 
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ROCKY MOUNTAIN ARSENAL 
PROGRAM MANAGEMENT CONTRACT 

Executive Summary 

This executive summary describes a significant Department of Army (Army) procurement for a 
Program Management Contract (PMC) to execute the Record of Decision (ROD) for the On-Post 
Operable Unit at Rocky Mountain Arsenal (RMA), Commerce City, Colorado. The Army 
expects this procurement action to achieve the following objectives: (1) increased competition 
and cost effectiveness through the use of innovation, commercial practices and industry 
involvement; (2) continual improvement in safety and health performance, schedules and costs 
and (3) accomplishment of the RMA ROD that facilitates the transition to the Rocky Mountain 
Arsenal National Wildlife Refuge (Refuge). 

- Program Management Contract Concept 

To achieve these objectives, and to satis@ the requirements set forth in the statement of work 
(SOW), the Atmy is seeking the best management and technical expertise available in the nation. 
Therefore, the Army requires an integrating contractor to exhibit excellence in safety, 
innovation. cost effectiveness, and high quality performance to achieve the Army’s remediation 
requirements and obligations. 

The Army believes that these objectives can best be achieved through execution of a contract 
with a business entity which will be responsible for integration and management of the RMA 
ROD remediation projects. This may be any legal form of business arrangement including a lead 
integrating company supported by teamed subcontractors named in the proposal (the combined 
proposing team is referred to as the Program Management Contractor (Contractor)). 

- Statement of Work 

The SOW for this contract is results-oriented and performance based. It focuses on the Army’s 
required objectives to execute the RMA ROD. Innovation, commercial practices, performance 
based sub-contracting. acceleration of schedules through economies and efficiencies, and 
achieving program goals are required. The SOW is categorized into six major areas of 
management responsibilities: 

- Engineering Management 
- Procurement Management 
- Construction and Demolition Management 
- Site-Wide Integration Management 
- Administrative Management 



- Site Support Management 

- Certification of Remedy Completion 

Certification of remedy completion from the U.S. Environmental Protection Agency (EPA) 
and/or the State of Colorado is of paramount importance to the Army. The Contractor shall 
operate a program that complies with all ROD requirements, design specifications and applicable 
regulator comments to ensure that certification of remedy completion is obtained upon the 
Army’s first request. 

- Safety First 

Safety performance is a major prerequisite for this contract and it must be a core value of the 
Contractor that is ingrained throughout its organization. This core value must also flow down to 
all subcontractors. There should be no difference between the contractor’s corporate safety 
philosophy and the actual safety performance practiced by each employee in the field. 

- Annual Work Plan 

The Annual Work Plan (AWP) will be the primary vehicle for forecasting all the requirements 
planned for accomplishment in the upcoming fiscal year. An accurate, comprehensive AWP is 
vital to the budgeting process and to the efficient execution of the RMA ROD. The AWP, for the 
upcoming fiscal year, will include program objectives, milestones for identified projects, options 
for additional work, resource requirements and a review and analysis of the previous year’s 
program. 

- Performance Incentives 

This SOW recognizes specific areas and requirements for incentivization for which the hy 
seeks continuous improvement. These areas may include. but not be limited to, safety 
performance, management, quality, exceeding schedule milestones, and cost savings. 

Fee will be paid to the Contractor through an award fee pool. The contractor is encouraged to 
maintain an incentive plan that reflects a challenging and ambitious mechanism for managing 
performance of the RMA ROD-specified remedy. The contract shall be based upon a “pay for 
performance” concept providing for no base fee. The Contractor shall propose an incentive plan 
addressing how the Contractor will earn fee from the award fee pool. The specifics of this plan 
will be negotiated and incorporated into the contract post-award. 



Restoration Data Management Information System MDMW designed and maintained by 
United States Army Toxic and Hazardous Materials Agency WSATHAMA); laboratory data 
produced from the testing of water, soil. biota, and air samples; data analysis packages (printouts 
and related documentation) supporting the data in the ED& and Quality Assurance/Quality 
Control letters that certify the acceptability level of each laboratory sample report. This service 
will be made available to the contractor upon approval by the COR and the information Systems 
Manager. 

Graphical Information System (GE). At Rocky Mountain Arsenal, ARC/Info is used for GIS 
functions to generate base maps, maps of contamination plumes, surf&e contours, etc. A 
collection of map images has been established which CM be called up by all users on the network 
to produce custom maps. Specialized programs have been written in “C” and Windows to serve 
as a Graphical User Interface (GUI) to the Environmental Database. A combination of computer 
graphics and menus are used to guide the user through a data query. In addition to the ARC/Info. 
an interactive surfae and threedimcasionai volume modeling program, Dynamic Graphics, is 
being used. This s&ware is useM in demonstrating the shape, size, concentration, and 
movement of contamination plumes. This service will be made available to the contractor upon 
approval by the COR and the Information Systems Manager. 

GIS Centralized Map Production A centralized map production facility tied to the PMRMA 
Environmental Database provides the officiai data set which is used for map production. This 
service will be made available to the contractor upon approval by the COR and the Information 
Systems Manager. 

3 



SECTION 6 
SUPPLIES OR SERVICES AND PRICES/COSTS 

NOTICE TO OFFERORS: 

A.Consent to Subcontracts. Uith respect to the Contract Clause 
52.244-2 Subcontracts (Cost-Reitirsement and Letter Contracts), the 
follouing will apply: Notwithstanding any approved purchasing system of 
the PMC prima contractor, all proposed subcontracts expected to be valued 
at S500,OOO or more are subject to the Contracting Officer's written 
consent uithin the meaning of the clause. 

B The Minimun Quantity to be awarded under this contract is One Task. 
The Maxim which may be awarded under this contract is 51.2 Billion. 

ITEM DESCRIPTION QUANTITY w UNIT PRICE AMOUNT 

0001 PROGRAM MANAGEMENT CONTRACT SERVICES 1.00 JB NSP NSP 

END OF SECTION B 
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SECTION C 

DESCRIPTION/SPECS./UORK STATEMENT 

STATEMENT OF WORK 

FOR 

PROGRAH MANAGEMENT COWTRACT 

SOLICITAllOW OAAHO2-96-R-0016 

SEE ATTA,CHHENT 03 - STATEMENT OF WRK 

END OF SECTION C 
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SECTION D NOT USED 



SECTION E 

INSPECTION AND ACCEPTANCE 

E.l 52.246-6 INSPECTIDN--TIME-AND-MATERIAL AND LABOR-HOUR <JAN 1986) 

(Reference 46.306) 

E.2 52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

(Referend 46.312) 

E.3 52.246-13 INSPECTI~--DISt4ANll~NG, DEtUlLITtON, OR REMOVAL OF IMPROVEMENTS 

(AUG 1996) 

(Reference 46.313) 

END OF SECTION E 
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~~~kfMiPlu f *- .: 
- <,- c-a ‘.,.“, .- . . _  . :, : ., . ;_.,:,.,._ : I’.. ;-,. . : ..; ‘, ,’ . . . . ., ‘... .i.’ . . . : . 

: 



SECTION F NOT USED 



X.1 

The contractor 
to the rddrrss 
prfolmd: 

COWTRACT 

Invoices em-vices) 

SECTION c 
ADNlNISTRAtiON DATA 

shell preparm wd u&it 5 copi- of the invoice 
listed belou for crrtificrtion of swvicrs 

Prowr Hunger, Rocky WMtain A-1 
Cofwutir\r TewAltW: WCG-PCR 
Carnrrcr City, CO 80022~1748 

In conjvrtion, the contractor shrll sind the original invoice 
of copies cited above to the folioming address: 

DFAS-APG, Cwrcirl Accouxs 
DFAS-IY/E)I-BJ-V, Bldg. 310 
Aberdeen Proving Grou&, w) ZlDOS-5001 

NOTE: Pamt on originat invoice uill not be made by DFAS 
Cawmrcirl Aceoues mtil cwtificrtion wrd approval of invoice 
is rcceivod by the Contracting Officer, Rocky Wourtain Arsenal. 

THE 

The offeror shall indfcrtr blou the eddress to rrhich pIyrmt 
should k railed, if such address is different from that cited in 

Block 1SA of the Sttird Fom 33, Solicitation, Offer, and Arrd. 

INVOICE SHALL CITE THE CONTRACT NWBER (DAAt402- - - --- 1 
PROPER PAYMENT 

Foster Wheeler Environmental Rockv Yountain Arsenal rtivision 

P.O. Box 18329 

Newark, NJ 07191-8320 

G.2 
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SECTION H 

SPECIAL CONTRACT REOUIREHENTS 

Il.1 Rocky Homtrin Arscnrl (RUA) Consent Decree/Financial !4snurl 

The following cleusc is intended to establish certein rights in the 

Govcrmmnt end Shell or their egmts respecting the settlement of 

the RMA Litigrtion end is intended to be coextensive with l ny 

similer rights the Goverment msy heve mder eny other clrusr of 

this solicitetion/contrect. 

This clume is included in this contrect to insure thrt the 

contrect is performed in such l mnner es to ccnply with the 

requirmntr of the Finencirl Menuel signed by the United Steter 

end Shell Oil Coqeny in the Litigrtion betneen them regerding 

Rocky Houmin Arsenrl. This clruse shell not be construed to 

decroese l ny rights the Goverment nmy heve under any other 

provisions of this contrect. Any inconsistency between this clause 

end other provisions of this contreqt shell be resolved so es to 

minimize eny loss the Govrrmmnt mey sustrin due to such 

inconiistency. 

All specie1 cleuees releting to the Consent Decree and the 

Finenciel Uenuel shell be incorporeted in all subcontracts et 811 

tiers regerdless of the type or subcontrect or the pricing 

errengement for the sukontrrct. 

1. RM DEFINlffONS 

l . Cost docummtrtion is defined es the contrect with all 
modlficetion, men&Rents, chenges ed orders pieced on the contract 

end rll docmentetion evidencing costs or chrrges incurred in 

perfornvnce of the cantrect. Such documtetion shell, to the 

extent eppliceble, consist of l&or distribution sheets, time end 

ettendmce cerds, time sheets, purchese orders, rwisition form, 

ccmtrect with subcontrects, delivery orders, invoices, vouchers, 

trrvol orders, travel vowhers, receipts, expense stetments, 

transfer vouchers, work orders, project orders, interoffice 

trensfers, journel entries, lebor end mterirl overhend and generrl 

and adninietretive burdens, profits, ti eny other type of 

documrmtion generated on l rcguler bxsis or for perfornmce of 

the contrut which evidences the cost or price for contract 
performmnco. 
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b. Shell is defined as Shell Oil Conpany, Julius &man L Co., 

or Shell Chemical Corporation and their successors and assigns or 

divisions thereof or carplnirs owned or controlled by them. 

c. Consent Decree is defined IS the Consent Decree sgreed to 
by Shell and the United States and lodged with the court in Wnited 
Ststrs of Americs v. Shell Oil Cospsny, Inc.", Civil Action No. 83- 
C-2366, snd sny smer&snts or modificstions therein snd 
specfficslly msde s psrt thereof. 

d. Fins&s1 Msnusl is defined ss the operstive docwmnt 
agreed upon by the Govermmnt snd Shell which establishes the 

financial accounting and audfting proceikres for costs and nstursl 
resource damsges incurred st Rocky Rountsin Arsensl. 

2. RHA REVIEU ARD AUDIT AND CDPYING OF CONTRACTOR RECORDS 

a. The Govermmnt and Shell ohs11 have the right to jointly 

or i&pendmtly review, audit snd copy by sny means the Cost 
Docuamtstion of Contrsctor ss permittsd by the provisions of the 
Finsncisl Msnusl. Reports of eny such reviw snd sudit performed 
by the Govermmnt or Shell msy be provided to the other. 

Govsrmmnt or Shell may exercise its rights using in&pendant 
Editors providsd ssid suditor execute a confidentislity agreewmnt 
in favor of Contractor. Shell is obligated to trest all Cost 
Docusentstion ss confidentisl informstion in sccordancc with 
Section 11A of the Finsncisl Msnusl. 

b. Cost Docusentstion msy be disclosed to sn independent 
msdistor who shsll be re@red by the tear of his eeployntent 
contrsct to keep cmfidential sl\ informstion scquired by him in 

sccordsnce with Section % of the Finsnciel Nsrwsl. 

c. Revisu, audit snd copying shsll tske place at the prim 

contr8ctor*s office for piln snd subcontrsct Cost Docunentstion 
unLes8 the psrtia involved in s psrticulsr action agree to other 

sui tsble srrsngemmts. The Contrsctor shsll provide adequsta spsce 
for sn l tlrwphere conducive to the conduct of review snd audit snd 
copying of the Cost Documtstion. If Contractor Cost 
Docussntstion is on microfilm type msdis or msmtic me&s, the 

DAAhOt-06-R-0016 n-2 



Contractor shall provide access to equipment for rtading tht media 
at Least equivalent to that utilized by itself or hard-copy at 
Contractor's option. Upon request, tht Contractor shall also 
provide copies of all Contractor Cost Oocunentrtion as required by 
Section 11 of the Financial Unnual. 

3. RMA RETENTION OF RECORDS 

The contrector shall retain all Cost Documtrtion for a period of 
not less than three end one-half years after s&tission of its 
final voucher for paYwnt u&r the contract. If the contractor is 
notified by the Contracting Officer of a disputt between the 
Governrmt and Shell concominG contract costs which rcquirts 
retention of Cost Documtrtion by tht contmctor beyond the above 
period, the contractor shall continue to retsin (111 Cost 
Oocrnmtrtion or such portions thereof as the Contracting Offictr 
mry direct and the contract shatl be subject to en equitable 
adjustment. Government shell have the right to copy Cost 
Oocmmtrtion and retain it at its own facilitits. 

4. FORM AND CREATIW OF CDS1 DOCLRiENtATIOll 

Unless spocificrlly set forth as a requiwnsnt of this contract, 
Contrrctor is not rwired to create or mintrin Cost Docunentrtion 
in eny particular form for this ccmtrrct provided that tht Cost 
Docuntrtion is creeted nd ateintainad in a aunner consistent uith 
its custawry business practicrr or as otherwise required for 8 
cost accounting systrr, required for award of this cwwect. 

5. FAILURE TO MAINTAIN COST DOCWENTATIW 

The Contrector shell be liable to the Govermunt for any costs l d 
interest thereon which the Govermmt is ruble to collect frocl Shell 
in eccordence with the Finencirl Manual &e to the failure of the 
Contractor to inaintein Cost Documtation as required by this contract. 
Said liability shell not k n l lloueble cost under this or eny other 
Govermmt contrect or be reitirrable in whole or in pert tither 
directly or indirectly by the Goverrrrmt by any other meens 
whatsoever. 

6. RCU CONFIDENTIALITY PROVISIWS 
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a. The Contractor recognizes that, in order to facilitate the 

COntractor’s performance of its obligetim mder the Cmtract, the 

toverment msy nuke sveilsblo to the Contractor, or the Contractor 

may otherwise be exposed to, Cmfidmtial Informstim belmging to 

other entities wrking in conjunction with or providing services to 

the Goverment or Shell. The Cmtrnctor therefore agrees as 

follows: 

Cl) The Cmttutor shall treet et1 Cmfidential 

Informstim as highly cmfidentiel and shall not publish, divulge, 

disclose, or mke knoun in my menner or to any extent not 

authorized by lam my Cmfidential Infomtim to third parties who 

have not l xuuted a cmffdentirlity agreement that contains the 

provisions of this Section. Shell or toverrmnt shnll not be 

deemed to constitute third parties for purpose of this Section. 

The Cmtrector shell not disclose such Cmfidentirl Informtim for 

so long as it raeuins Confidential Informtim, except to such 

subcmtrrctors and suppliers that have executed a confidentiality 

agreement uhich cmtrins the provisions of this Section and only to 

the extent necessary to en&e the subcmtrsctar or supplier to 

fulfill its responsibilities Wr its cmtract with the 

Cmtrrctor. 

(2) The Contractor shell disclose Confidential 

inforrsrtim only to those of its officers and anployces who require 

it in conjunction uith the Cmtrrctor’s performnce of its 

obligations under this Contract. 

(3) Under no circuntances shell the Contractor make any 

cwaercial use of Cmfidential Inforamtim, except in connection 

uith the performance of this Contract for so long as such 

informstim rernsin Confidential Pnformatim, unless it first 

obtains written consent of the Goverfvnent. 

(4) Upm the request of the Government, or within 8 

reasauble tirr after completion or termination of the Contract, 

the Contract shdl return or destroy, at the option of the 

Cover-t, all docuaents in the Cmtractor’s posscss1on containing 

Cmfidentiel lnformstim, whether or not prepared by the 

Contractor, l aeept that the Cmtrector MY ret8in one reoroductim 
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of such docunente for record-keeping purposes, provided the 

Cmtrector remeins in conpliencc with the other requirements of the 

Section end thet the Contrector secures such docuntnts in l 

eegregeted file. 

b. For purposes of this Sectim, i*Cmfidentiel lnfomtimH 

scene et1 recorde, reports, or informetion 

Cl) deeigneted in l ccorderue uith Section W(e)(7)(C) of 

CERCLA, 42 U.S.C. 9604(e)(l)(C); or, 

(2) mrkd or l taped by the Govermwt, shall, or the 

Contrector, with the legend %mfidentieL Informetimw 

thet concerne or reletee to the trede secrete, processes, 

operetfone, styles or work, or epperetue, or to the cmfidentiel 

stetirticel dete, #aunt or sourc* of eny inc-, profits, losses, 

or expendituree of eny perem, firm, pertnership, corporetim, or 

eeeocietim; end et1 other recorde, reports, or infomwion thet 

Shell or the Govorrmnt is required by Iew or cmtrect to meintein 

cmfidentfel. 

c. The Cmtrector’e obligetim mder this Section shell 

continue l ftor captetion or terminetion of this Cmtrect, end 

shell rcrnrin in full force end effect for so long es Cmfidentiei 

lnfomwim remeine ConfidentieI Inforewim. 
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Section H: Continued 

H.2 ANNUAL WORK PLANS. Since the work under this contract will be fbnded through 
annual appropriations, the Government is unable to accurately predict future tinding levels. The 
Contracting Officer will notifjr the Contractor no later than April 30 of each year of the 
Government’s best estimate of the available budget for the subsequent fiscal year. No later than 
June 30 the contractor shall prepare a work plan for the succeeding fiscal year based on these 
funding projections and present it to the Contracting Officer with sufficient estimates of cost and 
work detail to allow analysis and subsequent discussion of the plan, if necessary, and preparation 
and assignment of Task Orders for execution of the work. The contractor shall prepare a work 
plan for FY 1998 within 60 days tier the contracting officer notifies the contractor of the 
Government’s best estimate of the available budget for FY 1998. The contiacting officer and 
contractor will agree on a work plan not later than 15 days after contractor’s submittal of the 
FY 1998 work plan. For FY 1998 the Contracting Officer will make the estimate available upon 
award. The Contractor agrees to project its work plan as soon as practicable to facilitate 
agreement on a work plan. In addition, the Contractor shall provide on June 30 of each year an 
updated five-year projection which will set forth titure plans for the next fiscal year and 
anticipated work for the successive four years. The first five-year projection shall be due no later 
than six months after award. The second year of the five-year plan must contain adequate detail 
to permit early performance of some components of the work in the event unanticipated tinding 
becomes available, if the work in the current year is reprioritized, or if efficiencies of operation 
permit additional work within existing funding. The Contracting Officer and the Contractor will 
agree on a work plan no later than 15 days prior to the new fiscal year. In the event a mutually 
agreed to plan cannot be placed, the Contracting Officer reserves the right to unilaterally impose a 
plan. 

H.2.1 TASK ORDER ASSIGNMENT. Task orders will be awarded by the contracting officer 
based upon the annual work plan developed pursuant to paragraph H.2 and the availability of 
funding. 

H.3 TIME AND MATERIAL RATES. Task orders will be awarded in a modified time and 
material (T&M) format. Unlike the usual T&M instrument, the fee will be separated from the 
fixed labor rates and accumulated in the award fee pool as set forth in Section H.5. 

H.3.1 TIME. The time portion of the T&M instrument will consist of tilly burdened labor rates 
for each labor category. Each &lly burdened labor rate shall include contractor expenses for: 
direct labor, fringe benefits, all applicable overhead and general & administrative expenses, other 
direct costs (asdefined in Attachment 01 to Section J) The fixed contract rates will be used for 
purposes of negotiation and award of T&M task orders for each year of the first five years of the 
contract. The contractor will have the opportunity to renegotiate these rates every five years of 
the contract beginning in year six. 
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H.3.2 MATERIAL. Material not included in the ODC list (attachment 01 to Section J) and 
subcontracted remedy work will be considered material costs (cost reimbursable with no fee) 
under the T&M task order instrument. 

H.4 OTHER DIRECT COSTS. The fUy burdened labor rates proposed shall cover offeror 
expenses for all other direct costs identified in Attachment 01 to Section J. The Government will 
not pay for these ODC elements except through the tilly burdened labor rates. All other direct 
costs not included in Attachment 01 shall be considered cost reimbursable with no fee (i.e., 
material portion of the T&M) subject to contracting officer approval. 

H.5 CONTRACT TYPE. The contract is an Indefinite Delivery Indefinite Quantity Contract in 
accordance with FAR 16.504. Task orders issued under this contract will be on a time and 
materials basis, in accordance with FAR16.601, incorporating performance-based award fee 
provisions as set forth in the task order with the intent that the Contractor will assume a greater 
“fee at risk” posture. The objective is to incentivize the Contractor for total quality performance 
of the remedy. Accordingly, the contract provides for no base fee. The task orders will for the 
most part be a collection of filly-fUnded non-severable individual, though not independent, 
projects which may be of multiple year duration. 

H.5.1 The PMC award fee pool will accumulate according to the single fixed dollar-per-hour rate 
in the basic contract award, This dollar-per-hour fee pool rate will accumulate only on 
Contractor personnel performing work at Rocky Mountain Arsenal, all team member personnel 
performing work at Rocky Mountain Arsenal, and professional personnel (either prime or 
subcontractor) performing design engineering work under task orders in existence in a particular 
year or evaluation period. The fee pool shall be a single combined pool of all fees accumulating 
from task order performance. This fee pool represents the total available amount of fee which 
may be awarded in accordance with the award fee plan. 

H.5.2 In keeping with the intent to reward performance, the Contractor and the Government 
shall agree to a incentive fee plan that maximizes reliance on performance-based objectives while 
eliminating base or fixed fees. Specific award fee plans will detail the criteria which will be used 
by an Award Fee Determining Official (AFDO) to assess the amount of fee earned during a 
period of one year. The fee plan will be negotiated following contract award for the initial Fiscal 
Year period, and it will be renegotiated yearly thereafter concurrent with the annual work plan. 
The annual fee plans will be in force only during the period of the respective annual work plan al. 
they will be negotiated with the mutual goal of maximizing performance under the work plan. F c 1 
Bearing task order work performed during any particular year or evaluation period will be used 
for purposes ofieeding the fee pool. 

H.5.3 While the Contract Type is Indefinite-Delivery Indefinite Quantity, the award fee plans 
shall consist of measurable performance components to the extent practicable, with a portion of 
the available fee allocated to each component. All components subject to incentivization must k* 
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related to a specific contract requirement and for a defined period of time. The plan shall contain 
a Performance Evaluation Plan which will detail the areas of evaluation, the percentage of award 
fee allocated as available for the respective areas, and to the extent possible, criteria which will be 
considered by the AFDO and staff in assessing total contract performance. 

H.5.4 If the parties are not able to agree upon an award fee plan or portion thereof, the 
Contracting Officer may unilaterally establish a plan. prior to the performance period for a new 
annual work plan. The Contracting Officer reserves the right to initiate discussions or to 
unilaterally modify the award fee plan (but not the award fee pool accumulation structure) at any 
time due to changes in program requirements or objectives. Any unilateral modification to a fee 
plan shall be provided to the Contractor at least thirty (30) calendar days prior to its effective 
date, and in no event shall such change be made within sixty (60) days prior to the scheduled 
completion of any incentive milestone affected by the modification of the plan. 

H.5.5 Award Fee Evaluation periods shall be semiannual based on the Government fiscal year. 
The first evaluation period shall end 30 March 1998. 

H.5.6 The Contractor shall prepare a self assessment no later than 15 days after the end of the 
semi-annual evaluation period. This assessment will discuss the Contractor’s view of any 
strengths or weaknesses in its performance during the evaluation period. When weaknesses or 
deficiencies are noted, the Contractor shall describe actions planned or taken to correct the 
deficiencies and to prevent recurrence. The AFDO will review the self assessment as part of the 
evaluation. The Contractor will not be penalized for a realistic self assessment, and the self- 
assessment will not be made available to individuals (other than the AFDO) who may serve as 
support staff to the AFDO. 

H.5.7 The AEDO, with recommendations from a supporting evaluation board, will examine 
performance in accordance with the award fee plan and its performance evaluation plan. The 
AFDO, through the Contracting Officer, will present a preliminary award fee determination to the 
Contractor no later than 45 calendar days after the end of an evaluation period. The Contractor 
may review the determination, and at its option, discuss with the Contracting Officer and the 
AFDO specific portions of the findings. If the Contractor feels the determination in whole or in 
part does not reflect the quality of performance during the period, it may present such evidence a$ 
may support his position. The AFDO may consider the evidence and at his discretion modify the 
determination. However, under this contract, the determinations described in this paragraph are 
explicitly exempted from action under the “Disputes” clause of this contract, and the award fee 
determinations by the AFDO are final. AfYording the Contractor the opportunity to review the 
AFDO’s prelimiiary determination in no way divests the rights of the Government in this matter 

H.6 AGREEMENT TO NOT COMPETE. During the performance of this contract the 
Contractor and its team members specifically agree not to compete for or act as a subcontractor 
for projects generally defined as remediation work at Rocky Mountain Arsenal under this or any 
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other contract. 

H.7 ADJUSTMENTS TO TERMS AND CONDITIONS. The parties agree that due to the 
prospective extended period of performance of this contract, the Contracting Officer may, on an 
annual basis, enter into negotiations to modify, add, or delete provisions of the contract for which 
statutory or regulatory prescriptions may change. 

H.8 PARTNERING. The parties agree that it is in their mutual best interest to promote a long 
term partnering culture to achieve the goals of this contract. It is recognized that a firm 
commitment to foster early and effective communication, to anticipate potential problems, and to 
design a dispute resolution process will maximize the effectiveness of the resources available. 
The Remediation Venture Office (RVO), in cooperation with the Contracting Officer, and the 
Contractor agree to establish such mechanisms as may be appropriate to organize and 
institutionaliie an active and ongoing dialogue which may cause both the RVO and the Contractor 
to examine and modi@ internal processes and structure; identify inefficiencies; and share planning 
information, experience, procedures and lessons learned. 

H.8.1 Any bilateral partnering agreement which may be executed will convey no legally 
enforceable rights or duties. Any changes to the contract must be made by the Contracting 
Officer under the terms of the written contract. Rather, a partnering agreement will be a team 
relationship that promotes the achievement of mutually beneficial goals. 

H.9 ALTERNATIVE DISPUTES REVIEW PROCESS. Notwithstanding the expected 
effectiveness of the partnering to be fostered under the contract, the parties recognize that 
disputes or claims may arise during performance. In order to assist in the timely resolution of 
disputes or claims arising out of this project, the parties agree to establish an Alternative Disputes 
Review Process which may be invoked by the mutual agreement of the parties. When deemed 
mutually beneficial, a Disputes Review Board will consider disputes referred to it and will provide 
nonbinding recommendations to assist in the resolution of the differences between the parties. 
Specific procedures to be followed for disputes by the Disputes Review Board will be decided 
upon by the Government and the Contractor. Nothing in the procedures or actions of the Board 
shall limit the right of the parties to agree to any or all other alternate disputes review processes 
At a minimum, the Board shall consist of one member selected by the RVO, one member selected 
by the Contractor, and a third mutually agreed to member The costs for the salaries and travel 
for the RVO member and the Contractor member will be borne by the respective organizations; 
the cost of salary and travel for the third member will be shared equally by the RVO and the 
Contractor. The RVO will provide, at its expense, administrative and secretarial services and 
facilities. Failu~ to resolve a dispute through the alternative process does not negate the rights o TV 
the parties as described in the contract clause entitled “Disputes”. 

H. 10 BONDING. There is no requirement for the PtlC to bond its performance under this 
contract. However, fixed-price construction subcontracts over $25,000 require the prime 
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Contractor to obtain from each of its construction subcontractors a payment bond in favor of the 
prime Contractor sufficient to pay labor and material costs and a performance bond in an equal 
amount if available at no additional cost. 

H. 10.1 Any rights of action under the performance bond shall only accrue to, and be for the 
exclusive use of, the obligee named in the bond. 

H. 10.2 In the event of default, the surety’s liability on the performance bond is limited to the cost 
of completion of the contract work less the balance of unexpended funds. The liability shall not 
exceed the penal sum of the bond. 

H. 10.3 The surety shall not be liable for indemnification or compensation of the obligee for loss 
or liability arising from personal injury or property damage, even if the injury or damage was 
caused by a breach of the bonded contract. 

H. 10.4 Once it has taken action to meet its obligations under the bond, the surety receives any 
indemnification and identical standard of liability to which the Contractor was entitled under the 
contract or applicable laws and regulations. 

H. 11 INSUIUNCE. The following are the minimum levels of insurance required under this 
contract: 

Worker’s compensation 
and employer’s liability 

$100,000 

Automobile liability: 
Bodily injury 

per person 
per occurrence 

Property damage per occurrence 

$200,000 
$500,000 

$20,000 

H. 12 WAGE DETERMINATIONS. The preponderance of the work performed under this , 
contract which is subject to labor wage determinations is construction, and will be subject to 
Davis-Bacon Prevailing Wage Determinations. For this reason, the contract is considered to be 1 
construction type. It is likely that all of this labor will fall under subcontract. In addition, it is 
possible that a small amount of labor may be necessary which more properly will fail under 
Service Contracf Act Determinations, also likely to be incurred under subcontract. Because of 
the expected length of this contract, a single Prevailing Wage Determination will not apply. 
Rather, each subcontract subject to a determination will be reviewed individually to assure that d 
current and proper wage determination is applied. The application of the appropriate Prevailing 
Wage Determination for each subcontract will be coordinated with the Contracting Officer. All 
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appropriate clauses applicable to construction or services shall apply as flowdown clauses. The 
Contractor shall maintain the weekly statements of compliance required for those subcontracts 
subject to the Copeland Act. 

H. 13 NOTIFICATION OF POTENTIAL HAZARDOUS MATERIAL. This procurement does 
not require the contractor to handle sensitive items or chemical surety materials. Contamination 
surveys in support of remediation designs may involved field sampling, packaging, shipment, and 
laboratory analysis of toxic and hazardous materials and their degradation products. Although the 
concentrations of these contaminants in water samples are expected to be very low (parts per 
million or less), high concentrations (percents) could be encountered in soil and sediment samples. 
For these reasons, due care must be exercised in handling the samples involved in this project to 
minimize the potential for accidents and personnel exposure to hazardous materials. 

H. 14 KEY PERSONNEL. Key personnel shall be dedicated to the PMC and are responsible for 
the following functional areas (1) project management, (2) safety and health, (3) construction 
management, (4) engineering management, (5) environmental compliance, (6) procurement, (7) 
quality, and (8) project controls. 

H. 15 SUBCONTRACTING PLAN. The subcontracting plan and any subsequent amendments 
are made a material part of the contract. 
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I.1 

1.2 

I.3 

I.4 

I.5 

I.6 

I.7 

I.8 

1.9 

1.10 

I.11 

I.12 

SECTION I 

CONTRACT CLAUSES 

52.252-2 CLAUSES INCORPORATED BY REFERENCE CJUN 1988) 

This contract incorporates one or more clauses by reference, with the 

same force and effect as if they were given in full text. Upon request, 

the Contracting Officer will make their full text available. 

52.202-I 

52.252-2 

52.203-3 

52.203-s 

52.203-7 

52.203-9 

52.203-10 

52.203-12 

52.203-13 

52.204-4 

52.209-6 

(End of clause) 

DEFINITIONS (OCT 1995) 

(Reference 2.201) 

CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 

(Reference 52.107(b)) 

GRATUITIES (APR 1984) 

(Reference 3.202) 

COVENANT AGAINST CONTINGENT FEES (APR 1984) 

(Reference 3.404) 

ANTI-KICKBACK PROCEDURES (JUL 1995) 

(Reference 3.502-3) 

REQUIREMENT FOR CERTIFICATE OF PROCUREMENT INTEGRITY--MODIFICATION 

(SEPT 1995) 

(Reference 3.104-10(b)) 

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (SEP 1990) 

(Reference 3.104-10(c)) 

LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JAN 

1990) 

(Reference 3.808(b)) 

PROCUREMENT INTEGRITY--SERVICE CONTRACTING (SEP 1990) 

(Reference 3.104-10(d)) 

PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (JUN 1996) 

(Reference 4.304) 

PROTECTING THE GOVERNMENT'S INTEREST UHEN SUBCONTRACTING WITH CONTRACTORS 

DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 

(Reference 9.409(b)) 
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I.13 52.215-2 

I.14 52.215-23 

I.15 52.215-25 

I.16 52.215-33 

1.17 52.216-7 

I.18 52.217-9 

I.19 52.219-8 

1.20 52.219-9 

I .21 52.222-3 

I.22 52.222-4 

I.23 52.222-6 

I.24 52.222-7 

AUDIT AND RECORDS--NEGOTIATION (AUG 1996) 
(Reference 15.106-l(b)) 

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS 

(OCT 1995) 

(Reference 15.804-8(b)) 

SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1995) 

(Reference 15.804-8(d)) 

ORDER OF PRECEDENCE (JAN 1986) 
(Reference 15.406-3(b)) 

ALLOWABLE COST AND PAYMENT (AUG 1996) 

(Reference 16.307(a)) 

OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 1989) 

(Reference 17.208(g)) 

UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL 

BUSINESS CONCERNS (OCT 1995) 

(Reference 19.708(a)) 

SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING 

PLAN (AUG 1996) 

(Reference 19.708(b)(l) 

CONVICT LABOR (AUG 1996) 

(Reference 22.202) 

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION 

(JUL 1995) 

(Reference 22.305) 

DAVIS-BACON ACT (FEB 1995) 

(Reference 22.407(a)(l) 

WITHHOLDING OF FUNDS (FEB 1988) 

(Reference 22.407(a)(2) 
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I.25 

I.26 

I.27 

I.28 

I.29 

1.30 

I.31 

I.32 

I.33 

I.34 

52.222-8 

52.222-9 

52.222-10 

52.222-11 

52.222-12 

52.222-13 

52.222-14 

52.222-15 

52.222-16 

52.222-23 

I.35 52.222-26 I 

I.36 52.222-27 

I.37 52.222-29 

I.38 52.222-35 

PAYROLLS AND BASIC RECORDS (FEE 1988) 

(Reference 22.407(a)(3) 

APPRENTICES AND TRAINEES (FEB 1988) 

(Reference 22.407(a)(4) 

COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988) 

(Reference 22.407(a)(5) 

SUBCONTRACTS (LABOR STANDARDS) (FEE 1988) 

(Reference 22.407(a)(6) 

CONTRACT TERMINATION--DEBARMENT (FEB 1988) 

(Reference 22.407(a)(7) 

COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 

(Reference 22.407(a)(8) 

DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 

(Reference 22.407(a)(9) 

CERTIFICATION OF ELIGIBILITY (FEB 1988) 

(Reference 22.407(a)(l) 

APPROVAL OF WAGE RATES (FEB 1988) 

(Reference 22.407(b)) 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 

OPPORTUNITY (APR 1984) 

(Reference 22.810(b)) 

EQUAL OPPORTUNITY (APR 1984)--ALTERNATE I (APR 1984) 

(Reference 22.810(e)) 

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (APR 1984) 

(Reference 22.810(f)) 

NOTIFICATION OF VISA DENIAL (APR 1984) 

(Reference 22.810(h)) 

AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND VIETNAM ERA VETERANS 
(APR 1984) 

(Reference 22.1308) 
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I.39 52.222-36 

1.40 52.222-37 

I.41 52.223-2 

I.42 52.223-6 

I.43 52.224-l 

I.44 52.224-2 

I.45 52.225-15 

I.46 52.226-l 

1.47 52.227-l 

I.48 52.227-2 

I.49 52.227-4 

1.50 52.228-S 

AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (APR 1984) 

(Reference 22.1408) 

EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS AND VETERANS OF THE 

VIETNAM ERA (JAN 1988) 

(Reference 22.1308(b)) 

CLEAN AIR AND WATER (APR 1984) 

(Reference 23.105(b)) 

DRUG-FREE WORKPLACE (JUL 1990) 
(Reference 23.505(b)) 

PRIVACY ACT NOTIFICATION (APR 1984) 
(Reference 24.104(a)) 

PRIVACY ACT (APR 1984) 

(Reference 24.104(b)) 

BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS ACT AND 

NORTH AMERICAN FREE TRADE AGREEMENT (JAN 1996) 

(Reference 25.205(b)(l) 

UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC ENTERPRISES 

(SEP 1996) 

(Reference 26.104) 

AUTHORIZATION AND CONSENT (JUL 1995) 

(Reference 27.201-2(a)) 

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

(AUG 1996) 

(Reference 27.202-2) 

PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 

(Reference 27.203-5) 

INSURANCE--WORK ON A GOVERNMENT INSTALLATION (SEP 1989) 

(Reference 28.310) 
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I.51 52.230-2 

I.52 52.230-6 

I.53 52.232-17 

1.54 52.232-19 

I.55 52.232-23 

I.56 52.232-27 

I.57 52.233-1 I 

I.58 52.233-3 I 

I.59 52.236-2 

1.60 52.236-S 

1.61 52.236-7 

I.62 52.236-18 

I.63 52.236-19 

I.64 52.237-3 

COST ACCOUNTING STANDARDS (APR 1996) 

(Reference 30.201-4(a)) 

ADMINISTRATION OF COST ACCOUNTING STANDARDS (APR 1996) 

(Reference 30.201-4(d)) 

INTEREST (JUN 1996) 

(Reference 32.617(a)&O 

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 

(Reference 32.705-1(b)) 

ASSIGNMENT OF CLAIMS (JAN 1986) 

(Reference 32.806(a)(l) 

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAR 1994) 

(Reference 32.908(b)) 

DISPUTES (OCT 1995)--ALTERNATE I (DEC 1991) 

(Reference 33.215) 

PROTEST AFTER AWARD (AUG 1996)--ALTERNATE I (JUN 1985) 

(Reference 33.106(b)) 

DIFFERING SITE CONDITIONS (APR 1984) 

(Reference 36.502) 

MATERIAL AND WORKMANSHIP (APR 1984) 

(Reference 36.505) 

PERMITS AND RESPONSIBILITIES (NOV 1991) 

(Reference 36.507) 

WORK OVERSIGHT IN COST-REIMBURSEMENT-CONSTRUCTION CONTRACTS (APR 1984) 

(Reference 36.518) 

ORGANIZATION AND DIRECTION OF THE WORK (APR 1984) 

(Reference 36.519) 

CONTINUITY OF SERVICES (JAN 1991) 

(Reference 37.110(c)) 
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I.65 52.242-l 

I.66 52.242-3 

I.67 52.242-13 

I.68 52.243-2 III 

I.69 52.243-7 

1.70 52.244-2 I 

I.71 52.244-5 

I.72 52.245-19 

I.73 52.249-6 I 

I.74 52.253-l 

I.75 252.203-7000 

I.76 252.203-7001 

I.77 252.204-7003 

NOTICE OF INTENT TO DISALLOU COSTS (APR 1984) 

(Reference 42.802) 

PENALTIES FOR UNALLOWABLE COSTS (OCT 1995) 

(Reference 42.709-6) 

BANKRUPTCY (JUL 1995) 

(Reference 42.903) 

CHANGES--COST-REIMBURSEMENT (AUG 1987)--ALTERNATE III (APR 1984) 

(Reference 43.205(b)(4) 

NOTIFICATION OF CHANGES (APR 1984) 

(Reference 43.107) 

SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER CONTRACTS) (MAR 1996)-- 

ALTERNATE I (AUG 1996) 

(Reference 44.204(b)) 

COMPETITION IN SUBCONTRACTING (JAN 1996) 

(Reference 44.204(e)) 

GOVERNMENT PROPERTY FURNISHED “AS IS” (APR 1984) 

(Reference 45.308-2) 

TERMINATION (COST-REIMBURSEMENT) (SEP 1996)--ALTERNATE I (SEP 1996) 

(Reference 49.503(a)(2) 

COMPUTER GENERATED FORMS (JAN 1991) 

(Reference 53.111) 

STATUTORY PROHIBITION ON COMPENSATION TO FORMER DEPARTMENT OF DEFENSE 

EMPLOYEES (NOV 1995) 

(Reference 03.170-4) 

SPECIAL PROHIBITION ON EMPLOYMENT (NOV 1995) 

(Reference 03.570-S) 

CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 

(Reference 04.404-70(b) 
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X.78 252.209-7000 

1.79 252.209-7001 

1.80 252.209-7004 

I.81 252.211-7000 

I.82 252.211-7001 

I.83 252.215-7000 

I.84 252.219-7003 

I.85 252.219-7005 

I.86 252.227-7013 

I.87 252.227-7016 

I.88 252.227-7022 

ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER THE 

INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 

(Reference 09.103-70) 

DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST 

COUNTRY (SEP 1994) 

(Reference 09.104-70) 

REPORTING OF COMMERCIAL TRANSACTIONS WITH THE GOVERNMENT OF A TERRORIST 

COUNTRY (SEP 1994) 

(Reference 09.104-70) 

ACQUISITION STREAMLINING (DEC 1991) 

(Reference 11.002-70) 

AVAILABILITY OF SPECIFICATIONS AND STANDARDS NOT LISTED IN DODISS, DATA 

ITEM DESCRIPTIONS NOT LISTED IN DOD 5010.12-L, AND PLANS, DRAWINGS, AND 

OTHER PERTINENT DOCUMENTS (DEC 1991) 

(Reference ‘11.204(c)) 

PRICING ADJUSTMENTS (DEC 1991) 

(Reference 15.804-8(l)) 

SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING 

PLAN (DOD CONTRACTS) (APR 1996) 

(Reference 19.708) 

INCENTIVE FOR SUBCONTRACTING WITH SMALL BUSINESSES, SMALL DISADVANTAGED 

BUSINESSES, HISTORICALLY BLACK COLLEGES AND UNIVERSITIES, AND MINORITY 

INSTITUTIONS (NOV 1995) 

(Reference 19.708(c)(l) 

RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS (NOV 1995) 

(Reference 27.7103-6(a) 

RIGHTS IN BID OR PROPOSAL INFORMATION (JUN 1995) 

(Reference 27.7103-6(e) 

GOVERNMENT RIGHTS (UNLIMITED) (MAR 1979) 

(Reference 27.7107-1(a) 
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I.89 

I.90 

1.91 

I.92 

I.93 

I.94 

I.95 

I.96 

252.227-7023 

252.227-7030 

252.227-7036 

252.227-7037 

252.233-7000 

252.236-7005 

252.245-7001 

52.204-l 

DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT (MAR 1979) 
(Reference 27.7107-1(b) 

TECHNICAL DATA--WITHHOLDING OF PAYMENT (OCT 1988) 
(Reference 27.7103-6(f) 

CERTIFICATION OF TECHNICAL DATA CONFORMITY (MAY 1987) 
(Reference 27.7103-6(e) 

VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA (NOV 1995) 
(Reference 27.7102-3(c) 

CERTIFICATION OF CLAIMS AND REQUESTS FOR ADJUSTMENT OR RELIEF (MAY 1994) 
(Reference 33.7001-7) 

AIRFIELD SAFETY PRECAUTIONS (DEC 1991) 
(Reference 36.570(b)(3) 

REPORTS OF GOVERNMENT PROPERTY (MAY 1994) 
(Reference 45.505-14) 

APPROVAL OF CONTRACT CDEC 1989) 

This contract is subject to the written approval of Chief, Contracting 
Office and shall not be binding until so approved. 

(End of clause) 

I.97 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a) The use of overtime is authorized under this contract if the 
overtime premium does not exceed zero or the overtime premium is paid for 
work-- 

(1) Necessary to cope with emergencies such as those resulting from 
accidents, natural disasters, breakdowns of production equipment, or 
occasional production bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in 
connection with administration, protection, transportation, maintenance, 
standby plant protection, operation of utilities, or accounting; 
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(3) To perform tests, industrial processes, laboratory procedures, 

loading or unloading of transportation conveyances, and operations in 

flight or afloat that are continuous in nature and cannot reasonably be 

interrupted or completed otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount 

specified above shall include all estimated overtime for contract 

completion and shall-- 

(1) Identify the work unit; e.g., department or section in which the 

requested overtime will be used, together with present workload, 

staffing, and other data of the affected unit sufficient to permit the 

Contracting Officer to evaluate the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the 

contract delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the 

performance or payments in connection with other Government contracts, 

together with identification of each affected contract; and 

(4) Provide reasons why the required work cannot be performed by using 

multishift operations or by employing additional personnel. 
(End of clause) 

I.98 52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR 

LABOR-HOUR CONTRACTS) (JAN 1986) 

(a) Government-furnished property. 

(I) The term "Contractor's managerial personnel," as used in paragraph 

(g) of this clause, means any of the Contractor's directors, officers, 

managers, superintendents, or equivalent representatives who have 

supervision or direction of-- 

(i) All or substantially all of the Contractor's business; 

(ii) All or substantially all of the Contractor's operation at any 

one plant, or separate location at which the contract is being 

performed; or 

(iii) A separate and complete major industrial operation connected 

with performing this contract. 

(2) The Government shall deliver to the Contractor, for use in 

connection with and under the terms of this contract, the 
Goverrment-furnished property described in the Schedule or 

specifications, together with such related data and information as the 
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Contractor may request and as may be reasonably required for the intended 
use of the property (hereinafter referred to as 18Government-furnished 
property"). 

(3) The delivery or performance dates for this contract are based 
upon the expectation that Government-furnished property suitable for use 
will be delivered to the Contractor at the times stated in the Schedule 
or, if not so stated, in sufficient time to enable the Contractor to meet 
the contract's delivery or performance dates. 

(4) If Government-furnished property is received by the Contractor in 
a condition not suitable for the intended use, the Contractor shall, upon 
receipt, notify the Contracting Officer, detailing the facts, and, as 
directed by the Contracting Officer and at Government expense, either 
effect repairs or modification or return or otherwise dispose of the 
property. After completing the directed action and upon written request 
of the Contractor, the Contracting Officer shall make an equitable 
adjustment as provided in paragraph (h) of this clause. 

(5) If Government-furnished property is not delivered to the Contractor 
by the required time or times, the Contracting Officer shall, upon the 
Contractor's timely written request, make a determination of the delay, 
if any, caused the Contractor and shall make an equitable adjustment in 
accordance with paragraph (h) of this clause. 
(b) Changes in Government-furnished property. (1) The Contracting 

Officer may, by written notice, (i) decrease the Government-furnished 
property provided or to be provided under this contract or (ii) 
substitute other Government-furnished property for the property to be 
provided by the Government or to be acquired by the Contractor for the 
Government under this contract. The Contractor shall promptly take such 
action as the Contracting Officer may direct regarding the removal, 
shipment, or disposal of the property covered by this notice. 

(2) Upon the Contractor's written request, the Contracting Officer 
shall make an equitable adjustment to the contract in accordance with 
paragraph (h) of this clause, if the Government has agreed in the 
Schedule to make such property available for performing this contract and 
there is any-- 

(i) Decrease or substitution in this property pursuant to 
subparagraph (b)(l) above; or 

(ii) Withdrawal of authority to use property, if provided under any 
other contract or lease. 

(c) Title. (1) The Government shall retain title to all Government- 
furnished property. 

(2) Title to all property purchased by the Contractor for which the 
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Contractor is entitled to be reimbursed as a direct item of cost under 

this contract shall pass to and vest in the Government upon the vendor’s 

delivery of such property. 

(3) Title to all other property, the cost of which is reimbursable to 

the Contractor, shall pass to and vest in the Government upon-- 

(i) Issuance of the property for use in contract performance; 

(ii) Conmencement of processing of the property or use in contract 

performance; or 

(iii) Reimbursement of the cost of the property by the Goverwnt, 

whichever occurs first. 

(4) All Government-furnished property and all property acquired by 

the Contractor, title to which vests in the Government under this 

paragraph (collectively referred to as 18Government property”), are 

subject to the provisions of this clause. Title to Government property 

shall not be affected by its incorporation into or attachment to any 

property not owned by the Government, nor shall Government property 

become a fixture or lose its identity as personal property by being 

attached to any real property. 

(d) Use of Government property. The Government property shall be used 

only for performing this contract, unless otherwise provided in this 

contract or approved by the Contracting Officer. 

(e) Property administration. (1) The Contractor shall be responsible and 

accountable for all Government property provided under the contract and 

shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in 

effect on the date of this contract. 

(2) The Contractor shall establish and maintain a program for the use, 

maintenance, repair, protection, and preservation of Government property 

in accordance with sound business practice and the applicable provisions 

of FAR Subpart 45.5. 

(3) If damage occurs to Government property, the risk of which has been 

assumed by the Government under this contract, the Government shall 

replace the items or the Contractor shall make such repairs as the 

Government directs. However, if the Contractor cannot effect such 
repairs within the time required, the Contractor shall dispose of the 

property as directed by the Contracting Officer. When any property for 

which the Government is responsible is replaced or repaired, the 

Contracting Officer shall make an equitable adjustment in accordance with 

paragraph (h) of this clause. 

(f) Access. The Government and all its designees shall have access at 

all reasonable times to the premises in which any Government property is 

located for the purpose of inspecting the Government property. 
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(g) Limited risk of loss. (1) The Contractor shall not be liable for 

loss or destruction of, or damage to, the Government property provided 

under this contract or for expenses incidental to such loss, destruction, 

or damage, except as provided in subparagraphs (2) and (3) below. 

(2) The Contractor shall be responsible for loss or destruction of, or 

damage to, the Government property provided under this contract 

(including expenses incidental to such loss, destruction, or damage)-- 

(i) That results from a risk expressly required to be insured under 

this contract, but only to the extent of the insurance required to be 

purchased and maintained or to the extent of insurance actually 

purchased and maintained, whichever is greater; 

(ii) That results from a risk that is in fact covered by insurance or 

for which the Contractor is otherwise reimbursed, but only to the 

extent of such insurance or reimbursement; 

(iii) For which the Contractor is otherwise responsible under the 

express terms of this contract; 

(iv) That results from willful misconduct or lack of good faith on 

the part of the Contractor’s managerial personnel; or 

(v) That results from a failure on the part of the Contractor, due to 

willful misconduct or lack of good faith on the part of the 

Contractor’s managerial personnel, to establish and administer a 

program or system for the control, use, protection, preservation, 

maintenance, and repair of Government property as required by paragraph 

(e) of this clause. 

(3)(i) If the Contractor fails to act as provided by subdivision 

(g)(2)(v) above, after being notified (by certified mail addressed to one 

of the Contractor’s managerial personnel) of the Government’s 

disapproval, withdrawal of approval, or nonacceptance of the system or 

program, it shall be conclusively presumed that such failure was due to 

willful misconduct or lack of good faith on the part of the Contractor’s 

managerial personnel. 

(ii) In such event, any loss or destruction of, or damage to, the 

Government property shall be presumed to have resulted from such 

failure unless the Contractor can establish by clear and convincing 

evidence that such loss, destruction, or damage-- 

(A) Did not result from the Contractor’s failure to maintain an 

approved program or system; or 

(8) Occurred while an approved program or system was maintained by 

the Contractor. 

(4) If the Contractor transfers Government property to the possession 

and control of a subcontractor, the transfer shall not affect the 
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liability of the Contractor for loss or destruction of, or damage to, the 

property as set forth above. However, the Contractor shall require the 

subcontractor to assume the risk of, and be responsible for, any loss or 

destruction of, or damage to, the property while in the subcontractor’s 

possession or control, except to the extent that the subcontract, with 

the advance approval of the Contracting Officer, relieves the 

subcontractor from such liability. In the absence of such approval, the 

subcontract shall contain appropriate provisions requiring the return of 

all Government property in as good condition as when received, except for 

reasonable wear and tear or for its use in accordance with the provisions 

of the prime contract. 

(5) Upon loss or destruction of, or damage to, Government property 

provided under this contract, the Contractor shall so notify the 

Contracting Officer and shall communicate with the loss and salvage 

organization, if any, designated by the Contracting Officer. With the 

assistance of any such organization, the Contractor shall take all 

reasonable action to protect the Government property from further damage, 

separate the damaged and undamaged Government property, put all the 

affected Government property in the best possible order, and furnish to 

the Contracting Officer a statement of-- 

(i) The lost, destroyed, or damaged Government property; 

(ii) The time and origin of the loss, destruction, or damage; 

(iii) All known interests in commingled property of which the 

Government property is a part; and 

(iv) The insurance, if any, covering any part of or interest in such 

conmingled property. 

(6) The Contractor shall repair, renovate, and take such other action 

with respect to damaged Government property as the Contracting Officer 

directs. If the Government property is destroyed or damaged beyond 

practical repair, or is damaged and so comningled or combined with 

property of others (including the Contractor’s) that separation is 

impractical, the Contractor may, with the approval of and subject to 

any conditions imposed by the Contracting Officer, sell such property for 

the account of the Government. Such sales may be made in order to 

minimize the loss to the Government, to permit the resumption of 

business, or to accomplish a similar purpose. The Contractor shall be 

entitled to an equitable adjustment in the contract price for the 

expenditures made in performing the obligations under this subparagraph 

(g)(6) in accordance with paragraph (h) of this clause. However, the 

Goverment may directly reimburse the loss and salvage organization for 

any of their charges. The Contracting Officer shall give due regard to 
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the Contractor’s liability under this paragraph (g) when making any such 

equitable adjustment. 

(7) The Contractor shall not be reimbursed for, and shall not include 

as an item of overhead, the cost of insurance or of ‘any reserve covering 

risk of loss or destruction of, or damage to, Government property, except 

to the extent that the Government may have expressly required the 

Contractor to carry such insurance under another provision of this 

contract. 

(8) In the event the Contractor is reimbursed or otherwise compensated 

for any loss or destruction of, or damage to, Government property, the 

Contractor shall use the proceeds to repair, renovate, or replace the 

lost, destroyed, or damaged Government property or shall otherwise credit 

the proceeds to, or equitably reimburse, the Government, as directed by 

the Contracting Officer. 

(9) The Contractor shall do nothing to prejudice the Government’s 

rights to recover against third parties for any loss or destruction of, 

or damage to, Government property. Upon the request of the Contracting 

Officer, the Contractor shall, at the Government’s expense, furnish to 

the Government all reasonable assistance and cooperation (including the 

prosecution of suit and the execution of instruments of assignment in 

favor of the Government) in obtaining recovery. In addition, where a 

subcontractor has not been relieved from liability for any loss or 

destruction of, or damage to, Government property, the Contractor shall 

enforce for the benefit of the Government the liability of the 

subcontractor for such loss, destruction, or damage. 

(h) Equitable adjustment. When this clause specifies an equitable 

adjustment, it shall be made to any affected contract provision in 

accordance with the procedures of the Changes clause. When appropriate, 

the Contracting Officer may initiate an equitable adjustment in favor of 

the Government. The right to an equitable adjustment shall be the 

Contractor’s exclusive remedy. The Government shali not be liable to 

suit for breach of contract for-- 

(1) Any delay in delivery of Government-furnished property; 

(2) Delivery of Government-furnished property in a condition not 

suitable for its intended use; 

(3) A decrease in or substitution of Goverrunent-furnished property; or 

(4) Failure to repair or replace Government property for which the 

Goverment is responsible. 

(i) Final accounting and disposition of Government property. Upon 

completing this contract, or at such earlier dates as may be fixed by the 

Contracting Officer, the Contractor shall submit, in a form acceptable to 
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the Contracting Officer, inventory schedules covering all items of 

Government property not consuned in performing this contract or delivered 

to the Govermnt. The Contractor shall prepare for shipment, deliver 

f.o.b. origin, or dispose of the Government property as may be directed 

or authorized by the Contracting Officer. The net proceeds of any such 

disposal shall be credited to the cost of the work covered by this contract 

or paid to the GoverMlent as directed by the Contracting Officer. The 

foregoing provisions shall apply to scrap from Government Groperty; 

provided, however, that the Contracting Officer may authorize or direct the 

Contractor to omit from such inventory schedules any scrap consisting of 

faulty castings or forgings or of cutting and processing waste, such as 

chips, cuttings, borings, turnings, short ends, circles, trimmings, 

clippings, and remnants, and to dispose of such scrap in accordance with 

the Contractor’s normal practice and account for it as a part of general 

overhead or other reimbursable costs in accordance with the Contractor’s 

established accounting procedures. 

(j) Abandonment and restoration of Contractor premises. Unless 

otherwise provided herein, the Government-- 

(1) May abandon any Government property in place, at which time all 

obligations of the Government regarding such abandoned property shall 

cease; and 

(2) Has no obligation to restore or rehabilitate the Contractor’s 

premises under any circumstances (e.g., abandonment, disposition upon 

completion of need, or contract completion). However, if the 

Government-furnished property (listed in the Schedule or specifications) 

is withdrawn or is unsuitable for the intended use, or if other 

Government property is substituted, then the equitable adjustment under 

paragraph (h) of this clause may properly include restoration or 

rehabilitation costs. 

(k) Communications. All communications under this clause shall be in 

writing. 

(1) Overseas contracts. If this contract is to be performed outside 

the United States of America, its territories, or possessions, the words 

8iGovernment11 and “Government-furnished” (wherever they appear in this 

clause) shall be construed as Wnited States GovernmenP and Wnited 

States Government-furnished,” respectively. 

(End of clause) 

I.99 252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991) 
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(a) The Contractor shall not release to anyone outside the Contractor's 
organization any unclassified information, regardless of medium (e.g., 
film, tape, document), pertaining to any part of this contract or any 
program related to this contract, unless-- 

(1) The Contracting Officer has given prior written approval; or 
(2) The information is otherwise in the public domain before the date 

of release. 
(b) Requests for approval shall identify the specific information to be 

released, the mediun to be used, and the purpose for the release. The 
Contractor shall submit its request to the Contracting Officer at least 45 
days before the proposed date for release. 

(c) The Contractor agrees to include a similar requirement in each 
subcontract under this contract. Subcontractors shall submit requests for 
authorization to release through the prime Contractor to the Contracting 
Officer. 

(End of clause) 

1.100 252.211-7002 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS, STANDARDS, PLANS, 
DRAWINGS, DATA ITEM DESCRIPTIONS, AND OTHER PERTINENT DOCUMENTS (DEC 
1991) 

The specifications, standards, plans, drawings, data item descriptions, 
and other pertinent documents cited in this solicitation are not available 
for distribution but may be examined at the following location: 
Joint Administrative Record and Document Facility (JARDF) 
721-d and Quebec St. 
Commerce City, CO 80022 
Mon,Wed,Fri - 12:00 a.m. to 4:00 p.m.; Tues & Thurs. 5:00 pm. to 9:00 p.m. 

(End of provision) 

END OF SECTION I 
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SECTION J 

LIST OF ATTACHMENTS 

ATTACHNELl MO. TITLE 

OTHER DIRECT COSTS LIST 

GDVERYneNT PROPERTY IN POSSESSIDN 

Of CONTRACTDRS 

STATEMENT OF WORK 

REHEDIATIDN VENTURE OFFICE STRUCTURE 

SITE-WOE IMPLEMENTATIW PLAN 

(CONCEPTUAL DESIGN) 

FISN L YILDLIFE CO(PREHENSIVE MANAGEMENT 

PLAN 

RECOAD OF DECISfON 

COST HCOEL (3 l/t” DATA DISK) 

GDVERNHENT FURNtSHED PROPERTY 

PAGES 

2 

15 

12 

6 

WA 

N/A 

WA 

WA 

3 

l ** THESE DDCUHENTS HAVE BEEN PREVIWSLY PROVIDED TO ALL OFFERORS AND 

ARE CDNSIDERED PART Of TNIS SDLICITATIOY AND YILL IECDUE OF THE 

CONTRACT AUARD DOCUMENT. 

END OF SECTION J 
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ATTACHMENT NUMBER 01 

OTHER DIRECT COSTS LIST 
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ODC ELELMENTS 

Local Travel Expenses: 
Personal Automobile Mileage 
Parking and Tolls 
Miscellaneous 

Publishing Operations Services: 
Reproduction / Fax 
Blue 1 Black Prints 
Offset Printing 
Velunl / opaque 
Direct Diazo Print 
Bindery Services & Materials 

Communications Expenses: 
Pagers 
Field Pagers 
Car / Cellular Phones 
Other Communications Expenses 

Computer Services: 
Computer Services - MSD Billings 
Computer Services - CAD & EWS 
Computer Services - 2D CAD 
Computer Services - 3D CAD, AUTOCAD 
Computer Services - 30 CAD, Intergraph 
3D CAD Plotting Costs, AUTOCAD 
3D CAD Plotting Costs, Intergraph 
Computer Services - Outside 
Computer Services - DMCS - Prime 
Computer Services - VAX1 Billing 
Computer Services - IWS 
Computer Services - Installation and Maintenance 
Computer Services - Hardware / Software 

The basic office automation hardware pl~tiorm at the Arsenal should meet the 
following criteria: 

Pentium Processor 
16 Megabytes RAM 
1 .O gigabyte hard drive 
Hardware should be capable ot running Windows 95 an&or Windows b : 

operating systems 
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ODCELEIMENTS(CONTINUED) 

Postage Stamps Field & Office 
Pouch Service Field & Offke 
Office Supplies at RMA 
Field Safety Supplies 
Substance Abuse Testing Program 

Field Offke Move 
Field Trailers 



ATTACHMENT NUMBER 02 

GOVERNMENT PROPERTY IN POSSESSION 
OF CONTRACTORS 
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SECTION J 
T 02 

GOVERNMENT PROPERTY IN POSSESSION 
OF CONTRACTORS 

1.1 SCOPE OF WOBl(r The contractor shall be responsible and accountable for all 
government property provided under the contract and shall comply with Federal Acquisition 
Regulation (FAR) sub-part 45.5. The contractor shall establish and maintain a system in 
accordance with (IAW) this attachment and FAR, sub-part 45.5 to control, protect, preserve, and 
maintain all government property. This system shall be in writing, cover the management of 
government property from acquisition through disposition, and be approved by the government 

. Property Administrator (PA). Tbcrshrllvrdc to the PA m 
30 m Performance shall be IAW objectives 

contained herein. 

2.1 B That equipment in continuous or intermittent use to accomplish 
assigned mission/task. 

2.2 m Comparison of an instrument (measurement standard or item of test, 
measurement. and diagnostic equipment) of unverified accuracy with an instrument of known or 
greater accuracy to detect and correct any discrepancy in the accuracy of the unverified 
instrument. 

2.3 CPnnibiliution: The authorized removal of components from materiel/quipment 
designated for disposal. Cannibalization supplements supply operations by providing assetsnor 
immediately available through the supply system. Costs to cannibalize, urgency of need, and 
degradation to resale value of the end item should be considered in the determination to 
cannibalize. 

2.4 $ Property acqulrert or otherwise provided by the contracrl’r 
for performing a contract and to which the government has utle. 

. 2.5 4 l Equipment I I c graders, tractors, cranes, scrapers. 
drill rigs, etc.) used in the construction, maintenance. or ctestruction Of ri%ilrOad$ roads, wells. 
stnmures. 

l . 2.6 m Vclusls& Government-wnect motor vehicles, military or 



commercial design. provided (either through government sources or lease) to contractors by the 
Department of the Army (DA) under terms of properly executed contracts and reclassified as 
“contractor-operated vehicles”. This includes the commercial design vehicles acquired/leased by 
contractors 
from commercial sources. 

2.7 m The removal of serviceable components 
from unserviceable economically reparable end items for immediate reuse in restoring a like item 
to a fully mission capable condition. The unserviceable component must be used to replace the 
serviceable component or retained with the end item that provided the serviceable component. 

2.8 m The reporting, initiating and performance of maintenance outside 
the scope of preventive maintenance (PM) which includes the following: 

a. Disclosure/reporting of deficiencies by operational pcrso~el. 

b. Disclosure of deficiencies through PM/inspections. 

C. Initiating work orders with detailed assignments, guidance and fixed responsibility. 

d. Assuring deficiencies have been corrected. 

e. Recording work accomplished. 

f. Reporting the need for capital-type rehabilitation. 

g. Identifying the need for replacement. 

. 2.9 m l Equipment which is non-operational pending maintenance. 
Deadline time starts at the time equipment is found to be non-operational and continues until 
equipment is repaired and declared operational. 

2.10 m Movable nonexpendable equipment that has been affixed to real 
property, but thu may be removed without destroying or reducing the usefulness of the facilit! 
It does not inciude installed building equipment. Therefore, unlike installed equipment, 
equipment-in-pirce is personal property, and is accounted for on the official accountable 
records. 

. 
l 2.11 mRcburQ& A best estimate of repair costs baaed on a detailed mechanical 

evaluation without disassembly. If the equipment is inoperative and an estimated repair cost 
cannot be determined, the inspection report should so indicate and provide the best estimate 
possible. 
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2.12 ExbendPble An item which is consumed during normal usage or is combined with 
another entity when used for its 
intended purpose. It also includes items which are end items. 
but which are not considered to be major end items (i.e. tools, 
administrative supplies and equipment (paper, pencils, 
typewriters, etc.), and housekeeping supplies and equipment (soap, brooms, etc.) with a unit cost 
of $100.00 or less. 

. 2.13 C;overnmtnt Fu& PI=- l Property in the possession of, or directly 
acquired by the government and subsequently made available to the contractor. 

2.14 Covernmcnt All property owned by or leased to the government or acquired by 
the government under the terms of the contract. It includes both government-furnished and 
contractor-acquired property as defined herein. 

. 2.15 m l An item of equipment that is affixed and built into the facility as an 
integral part of that facility. Equipment that is an integral part of that facility is equipment that IS 
necessary to make the facility complete, and if removed would destroy or reduce the usetilness 
of the facility. Use of the equipment determines if it is an integral part of a facility. 
Accountability for installed quipment is included in the real property record. 

8 
l 2.16 m A period of time established by the manufacturer in which 

the equipment is guaranteed by the manufacturer to be free of defects and to operate 
satisfactorily. (During this period, the manufacturer will repair the equipment and/or will 
provide the parts and labor for the repairs.) 

. . 2.17 m l A maximum expenditure for corrective 
maintenance based on labor, components. assemblies, and repair parts applicable to end items. 
that have remaining repair eligibility. Any repair that exceeds MEL must be treated as a one 
time repair and approval obtained from the PA. (Applicable to equipment only.) 

2.18 g h1ccharucai devices/ equipment (i.e., forklifts. 
warehouse cranes. etc.) for handling supplies and m;ttenals. 

. 2.19 Prevm l Maintenance ~ert’ormed on a regularly scheduled basis *- 
prevent the occurrence of defects and to detect and i~rrect minor defects before they result in 
serious conscqucnces. 

. . 2.20 B l A building (i.e.. office 1rJ1:crs md movable sheds) designed for the 
continuing purpose of being easily moved intact tjcrm 1 tnc location to another. and usually 
maintained for a short length of time in one locatlon 

2.21 Stock Formal basic record \htu ~ng. by item, receipt and disposal ot 



property being held for issue. balance on hand. and other identifying or stock control data< 

3.1 MAINTENANCE: The contractor shall be responsible for the proper care, maintenance, 
and use of government property in it’s possession or control from the time of receipt until 
properly relieved of responsibility. 

3.1.1 w The contractor shall develop and establish procedures for the 
maintenance of government property, hereinafter called “The Maintenance Plan”. a 

. a&PArdm30- 
The maintenance plan shall include as a minimum, requirements of FAR 45.509, and this 
attachment. The maintenance plan will be reviewed annually or as required by the Property 
Administrator (PA). The contractor shall update the maintenance plan as required based on the 
government review or when the contractor implements changes in procedure. If the changes in 
procedure occur prior or subsequent to the review, the maintenance plan shall be revised by the 
contractor accordingly. 

. 3.1.2. prevclltfvc m . 

3.1.2.1 The contractor shall schedule and perform or make arrangement to have preventive 
maintenance (i.e., lubrication, adjustments, servicing, inspections, etc.) on equipment (i.e., 
vehicles, pumps, monitors, automation, forklifts, etc.) performed IAW the required frequencies 
(i.e., daily, weekly, monthly, or annually) as recommended in the manufacturer’s service manuJ 
technical bulletins/manuals, other pertinent directives. or historical data Defects discovered 
during these checks or during operation of the equipment shall be reported by the operator to 
appropriate supervision immediately. 

3.1.2.2 The contractor shall include normal parts replacement required to forestal1 excessive 
wear, repair, malfunction, or deterioration of equipment during the PM to minimize downtime 
and obtain maximum use. 

3.1.23 The contractor shall maintain an inspection record and annotate at the time of each 
inspection: 

a. 

b. 

C. 

d. 

Date of inspection, 

Name or initials of personnel performing the inspection. 

Findings of the inspection and deficiencies noted. if any. 

Corrective action taken, if required, and the date action was taken. 

3.1.2.4 When PM is performed by other than the contractor the contractor shall ensure that the 
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PM is being accomplished and that the equipment is in a safe operating condition. 

3.1.3 corre&c bWD&URW 

3.1.3.1 The contractor shall perform, or arrange for the performance of, conective maintenance 
(i.e., repair and/or overhaul) of government equipment outside the scope of PM. Corrective 
maintenance shall be accomplished IAW the manufacturer’s recommendations, technical 
bulletins/manuals, other pertinent directives, or historical data. 

3.1.3.2 The contractor shall perform, or arrange for the performance of, repair/overhaul of the 
equipment when required. The contractor shall provide a cost estimate and request approval 
from the PA to exceed the maintenance expenditure limit (MEL) based on the current 
replacement price of the equipment when repair/overhaul of the equipment is required. 

3.1.3.3 The corrective maintenance of equipment which is beyond the scope of the contractor’s 
maintenance capability may be accomplished by subcontracting to commercial vendors. The 
contractor shall ensure that the subcontractor complies with the objectives contained herein. 

3.1.4 Colibntion: 

3.1.4.1 The contractor shall establish a calibration schedule to calibrate equipment IAW Militar> 
Standard (MIL-STD) 45662A, the manufacturer’s recommendations, technical bulletins/manuals. 
other pertinent directives, or historical data 

3.1.4.2 The contractor shall schedule lifting devices for load test IAW TB 43-0142, when 
provided as GFE. The contractor shall record and stencil. tag, color code or otherwise annotate 
on the item the next inspection date. Lifting devices installed over 7 feet above the ground do not 
require stenciling. 

3.1.4.3 The contractor shall inspect and test air/gas compressors and accessories IAW TB 
43-O 15 I, when provided as GFE. 

. 3.1.5 pee l All government furnished portable buildings (i.e.. 
offke trailers, storage sheds, etc.) will be maintained by the government. The contractor shall 
report maintenance deficiencies to the PMRMA/Prograrn Support Contractor work order desk. 
phone # 289-0254. 

. . . . 
3.1.6 &.j#or Vcn l Periodic scheduled PM 
inspections and services for commercially leased vehicles shall be performed as prescribed by the 
vendor. GSA vehicles provided to the contractor through the PMRMA motor pool shall be 
returned for scheduled PM to the PMRMA motor pool. The items to be inspected and/or 
serviced during each PM shall be those as required by commercial vendor or best commercial 
practices, as appropriate. 
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. . . . 3.1.7 ~HPndlineEauibrllcntMolntenonceW *An 
inspection service shall be performed every 500 hours, semiannually, or as prescribed by the 
vendor for leased material handling equipment. This inspection and service shall be as 
prescribed in the manufacturer’s manual or government technical manual for each type, make. 
and year of equipment. Maintenance of leased material handling equipment shall be performed 
as prescribed by the vendors. Material handling equipment issued from the PMRMA motor pool 
shall be returned for scheduled maintenance sewices, inspections, and testing to the PMRMA 
motor pool. 

. . . . 3.1.8 m Strwcuhluty 
m Leased engineering and construction equipment shall be maintained as prescribed by 
the vendor. Engineering and construction equipment issued from the PMRMA motor pool shall 
be returned for scheduled maintenance services, inspections, and testing to the PMRMA motor 
pool. 

3.2 UTILIZATION: The contractor shall be responsible for assuring that government 
owned/leased property (which includes commercial leases) shall be used only for those purposes 
authorized by this contract, or as otherwise authorized by the Contracting Officer. The 
contractor shall maximize the utilization of the authorized equipment to achieve the most 
economical and efficient operations. The contractor shall ensure that the equipment utilized is 
compatible with the tasks to be performed. Utilization data will be developed as described here! n 
for all government property to include commercially leased items. 

3.2.1 mtor Vth- The minimum essential elements for management and 
operation of vehicles provided for use to the contractor are: 

a. Maximum utilization by pooling of vehicles. Vehicles shall not be assigned to one person 

b. Establish rules for vehicle assignment and use. 

c. Be flexible to meet changing needs. 

d. Provide prudent use of manpower and equipment 

e. Ensure safety, security and proper use of equipment 

f. Ensure vehicles are operated IAW State and local rra!Iic safety rules and Federal Highwa? 
Administration regulations. 

g. All vehicle and equipment use shall be monitored I-: ;vl inspection and utilization 
procedure. Documentation of inspections and utiliLarlon shall be on trip tickets and shall incluk 
date, mileage, operator, and as necessary, task numbu Tnp ticket utilization period shall be on 
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a weekly basis or as 
specified by the PMPMA motor pool for GSA vehicles and equipment provided by the PMRW;\ 
motor pool. 

. . .3.2.2 _ODerotor Pera 

3.2.2.1 All contractor operators of government/GSA vehicles provided by the PMRMA motor 
pool shall possess a valid state driver’s license and a US Government Motor Vehicle Operator’s 
Identification Card, Official Form (OF) 346. These standards shall not be less than those 
imposed by the state. Testing and issuance of the OF 346 will be a service provided by the 
PMRMA motor pool. Contact the PMRMA motor pool at 289-0285 or 289-0286 to schedule an 
appointment for testing. 

3.2.2.2 All contractor operators of commercially leased vehicles shall possess a valid state 
driver’s license. 

3.2.23 A Commercial Driver’s License (CDL) shall be required when operating vehicles with a 
GVW 26,000 pounds; when towing another vehicle(s) with a GVW of over 10,000 pounds; 
transporting 16 or more persons, including the driver; transporting hazardous materials which 
require the display of warning placards under Department of Transportation regulations. 

3.2.2.4 Government operating permits/OF 346 may be required foi other GFE (i.e., forklifts. 
cranes, loaders, etc.) provided by the government Tom the PMRMA motor pool or other 
government sources. The contractor shall provide certification of an employees operating 
experience or receive training from the PMRMA motor pool, if available, before the GFE is 
issued. 

. . . 3.23 Automntcd Prom 

3.2.3.1 ADP equipment (i.e., personal computers (PC). mini-main frames, etc.) shall be utilized 
by the contractor to support only government contractual requirements. 

3.2.3.2 ADP software purcbascd with government funds shall only be used to support 
government contractual requirements. Commercial software packages are protected by copyrigh: 
law. The contractor &lln~3 copy commercial software without proper authorization. All 
government purchased s&svarc &ail be identified as “GOVERNMF.NT w. m 
MOUNTS on 
the master program disk and when installed on a hard disk drive of a PC. The contractor shall 
maintain a list of software loaded on each PC. 

3.2.4 EauiDment Minimum usage standards shall be as listed in AR 
71-13, Appendix G for general use equipment. Vehicles with 15 or more idle days per quarter 
shall require retention justification. 
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3.2.4.1 Active equipment with an acquisition value Of $5,000 or more shall have established 
equipment utilization standards. The criteria used for utilization are days of operation, compared 
with days that equipment was available for use. The utilization study by days indicates the 
general utilization and exposes idle equipment. The basis for computation of usage standards for 
operational days is the total workdays in the quarter less the days in maintenance. To compute 
the quarterly use percentage for equipment with operational days basis, multiply the number of 
days the equipment is operated per quarter by 100 and divide the sum by the number of 
operational days in the quarter. 

3.2.4.2 The contractor shall maintain utilization data as required by FAR Part 45.509-2. The 
contractor shall maintain the current quarterly data and the preceding three quarters data for 
analysis and make it available to the government property administrator for review. When 
individual pieces of equipment within a category are not attaining the minimum utilization, the 
contractor shall review the entire category to equalize use through rotation, pooling of assets. or 
other management techniques, with assets being adjusted accordingly. A justification to retain 
under utilized equipment shall be maintained. 

3.2.4.3 A quarterly equipment walk through usage review shall be used to identify unused or 
seldom used equipment with an acquisition value of less that $5,000. An information copy of the 

results of walk-through shall be provided to the PA. 

33 RECORDS. . 

33.1 The contractor shdl establish and maintain an adequate property control system for all 
government property, regardless of value, including property in the possession or control of a 
subcontractor. 

3.3.2 The government will furnish to the contractor an automated data base program (5 l/4” or . 
l/2” disk) which the contractor shall use to establish and maintain property control records. The 

contractor shall provide to the PA quarterly (i.e., January. April, July, and October) a floppy dl\L 
containing current property data The contractor shall request approval from the PA to make 
changes or modify the automated data base program. 

3.3.3 A stock record account may be maintained for matenal records in lieu of using the 
government furnished data base. The following mmimum Information is required for the 
records: 

a. The name, description and National Stock 3 umber ( I 1’ furnished by the government or 
available in the property control system). 

b. Quantity received, issued and on-hand. 



C. 

d. 

e. 

f. 

g - 

Unit price and unit of measure. 

Contract number of equivalent code designation. 

Location of property. 

Disposition of property. 

Posting reference and date of transaction (to include inventory data). 

33.4 Summary records are not allowed. 

33.5 The contractor’s property control system shall contain a system or technique to locate any 
item of government property within 24 hours. 

33.6 The contractor shall on an annual basis. not later than 10 October of each year or as 
specified by the PA, provide to the PA a report [Department of Defense (DD) Form 1662 (March 
1989 or later version), DOD Property in the Custody of Contractors ] by contract for all 
government property IAW FAR 45.505-14. The contractor shall use the automated data base 
where possible as the source of the data for the DD Fotm 1662. If a stock record account is 
maintained, appropriate data will be obtained from this account for input into this report. 

. 3.4 t 

3.4.1 The contractor shall acquire government property either through rquisition/transfer front 
government sources, fabrication, or purchase when the property is contractually authorized. 

3.4.2 The contractor shall not fabricate equipment when like commercial equipment is availabl . 
The contractor shall submit all work orders for local fabrication (except special tooling/ spccla~ 
test equipment) to the PA for approval prior to fabricating the item. 

3.43 The contractor shall ensure that the quantity of property requested is the minimum to 
perform the work and not available 
from contractor stock or existing government stocks provided to the contractor. 

3.4.4 The co-r shall ensure that purchase request status files arc maintained to control 
distribution, cancellations, or changes to requests or purchase orders until items are received. 

3.4.5 The contractor shall ensure that the item description. contract number, and price arc 
ders issued will be provided to the reflected on all purchase orders. A copy of all purchase or 

at the same time distribution is made to the vendor. 
f’ 

3.4.6 The contractor shall submit a CONTEUCTOR EQL’ IPMENT PURCHASE/LEASE 
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REQUEST & APPROVAL (PMRMA FOCI 14). 17 NW 921, to the PA for approval. Supponing 
documentation till include copies of competitive price quotes for items costing $2500.00 or 
greater, a required by FAR Part 13.106.B., a brochure or catalog which includes pricing 
information, or a contractor’s proposal based upon best estimate. If competitive quotes are not 
provided, the contractor shall inform the government by adding a statement to the PMRMA 
Form 140 specifying the guidelines that will be followed during procurement IAW FAR Part 
13.106.B. A PMRMA Form 140 shall be prepared for: 

a. All nonexpendable equipment not approved during contract negotiations. 

b. Equipment with a unit cost of S 1000.00 or greater that was approved during contract 
negotiations. 

c. Information management equipment (computers, copiers, facsimile machines, etc.) with a 
unit cost of $500.00 or greater that was approved during contract negotiations. 

d. All leases negotiated and non-negotiated. 
3.4.7 The contractor shall submit request for additional equipment to the PA with sufficient 
justification to permit objective analysis by individuals who are not familiar with a particular 
operation or application. 

3.4.8 The contractor shall ensure that requests are submitted in a timely manner to the PA when 
consent or approval is required. 

3.4.9 Procedures for the trade-in of non-excess personal property will be IAW DOD FAR 
Supplement. part 2 17. The contractor shall coordinated all equipment trade-ins with the PA. 

3.5 -1PT AND INspEenON OF GO-ENT Pw The contractor shall 
be responsible for receiving government property and document the receiving process to achieve 
the foilowing minimum requirements: 

a. The contractor shall prepare and distribute monthly a receiving report to the PA. The 
receiving report shall as a minimum describe the item. show the condition, the quantity 
received. and the property identification (ID) label/number (for new items with no previous ID 
label ). 

b. The contractor shall properly classify matcrial:equipment when received. 

c. The contractor shall properly identify and ma&label each contractor acquired item of 
property. Property ID labels will be fknished by the go~emment. The contractor shall return 
unused ID labels to the PA upon completion of the contract. GFE that is provided with an 
existing ID label shall retain the original ID label/number 
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d. The contractor shall properly account for and control reusable/returnable containers ( i.e.. 
compressed gas cylinders. drums. etc.) which =e fumished by the government or leased/rented 
by the contractor. 

e. The contractor shall controYstore misdirected shipments pending receipt of disposition 
instructions. 

3.6 STOWAND MOVE- The contractor shall ensure the following minimum 
requirements for the storage and movement of government property: 

a. The contractor shall store government property using standard storage practices (i.e., 
packing, crating, segregation of materials. placard identification, housekeeping, etc.) that prevent 
loss or damage. 

b. The contractor shall store government property segregated from contractor owned propert: 
unless approval is granted by the PA. 

c. The contractor shall relocate (move/ship) government property using standard shipping 
practices (i.e., packing, crating, blocking, bracing, etc.) to prevent loss or damage. 

d. The contractor shall obtain all necessary permits. approvals, etc. when shipping 
government property to and from PMRMA. 

e. The contractor shall document the movement of government property showing quantities 
and new location(s) when it is being relocated. 

f. The contractor shall promptly notify the PA when government property is lost or damaged 
during relocation. 

g. The contractor shall develop procedures that provide for adquate accounting (IAW FAR. 
subpart 45.505.3) for property commingled when contractor has more than one government 
contract under which government material is provided. Prior to commingling, cannibalization. I’q 
controlled exchange, written permission shall be obtained from the PA. 

3.7 CON- The process of incorporatmg go\ emmentswned property into an end 
item or otherwise consuming it in petf’omxuxe of the contract. The contractor shall control 
consumption of government property to meet the follw Ing minimum requirements: 

a. The contractor shall establish a first-in, first-out I F I FO) system. 

b. The contractor shall incorporate/install seriali: numbered or selectively matched items in 
appropriate end item. 
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c. The contractor shall return excess material to the mmactor storage site and record the 
material. 

d. The contractor shall maximize the use of repair and salvage procedures in lieu of using new 
items. 

3.8 PHYSIC ALINVENTORIES OF PROP- . 

3.8.1 The contractor shall perform physical inventories (locating and counting) government 
property, record the 
inventory, submit the adjustments to the PA for approval, and post inventory count adjustments. 

3.8.2 The contractor shall develop procedures for conducting physical inventories of all types o t 
govemment property. The contract procedures shall ensure that all instances of loss, damage, 
and destruction of government property is promptly reported to the government PA. The 
contract procedures must be approved by the PA. 

3.83 The contractor shall annually establish and submit to the PA for approval a physical 
inventory schedule to perform physical inventories of government property based on the 
following criteria. 

a. Government materiel - Shall be inventoried annually. 

b. Government equipment - Shall be inventoried at the closeout of the contract or as direcrc2 
by the PA if the contract period is for 2 years or less. If the contract period is for 3 
years or more, the inventory shall be conducted once every 3 years. 

3.8.4 The contractor shall perform physical inventories of material using one of the following 
methods: 

a. Count all line items (100 percent). 

b. Statistical sampling that ensures a complete inventory shall be performed to correct the 
deficiency in the system if the sample indicates the accuracy level has dropped below the 
approved error rate. 

c. Stratification by dollar value or material type. (i.e. material under S25.00 is not inventorled 
items between the dollar value of $25.01 and $99.99 are statistically sampled, and all items 
above 6 100 are inventoried 100 percent). 

d. A combination of stratification and statistical sampling by performing statistical sampling 
of low value items and a complete inventory of high value items. 
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3.8.5 The contractor shall perform physical inventories of non-consumable aSsets (equipment 

and real property) by counting all items ( 100 percent). During the physical inventory, my item 
(including fabricated items) not currently accounted for shall have excess procedures initiated or 
shall be added to the contractors’s accountable records. 

3.8.6 The contractor shall conduct recounts where a discrepancy between inventory count and 
record balance exists. 

3.9 WBCONTRACTINC: The contractor shall perform surveillance over govement 
property in the possession of subcontractors and ensure that the subcontractor complies with the 
provision of this contract, attachments to this contract, and the following: 

a. The contractor shall include adequate instructions in the subcontractor’s contract that reflect 
the subcontractor’s responsibilities. 

b. The contractor shall require subcontractors to conform to this attachment for maintaining 
records of govemment property in the subcontractor’s possession. 

3.10 -ION OF GO-NT PmTY. . 

3.10.1 The contractor shall return to the PA all government propetty which is not needed to met! 
contractual requirements 
(i.e., excess, damaged, etc.) or at the closeout/termination of the contract. 

3.10.2 The contractor shall promptly report excess property on DD Form 1149 to the PA 
requesting disposition instructions. Upon receipt of disposition instructions, prompt turn-in oi 
property shall be accomplished. 

3.103 The contractor shall document the property record data base with the disposition of the 
government property reflecting authority, disposal action. and the date of disposal. 

3.10.4 The contractor shall tag, label, mark, or ident each individual item of government 
property that was used in a contaminated or suspected contaminated work site. As a minimum 
the following information shall be provided for eat h I ndl v idual item: 

Originator (Contract #/Task Order #) 
Date 
Item name 
Property ID label/number 
Type of contamination 
Decontamination performed 
Signature of Project Manager or Safety/Healrh t )I ricer 
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Contaminated property returned to the govet’nment without documentation will not be accepted 
and rewed to the contractor for proper decontamination. 

. 4. jV.JBLIC~N CATEGORY, 

4.1 M 0; Unless otherwise specified in the solicitation. contract, or contract 
modifications, the requirements contained in the directly cited publications are contractually for 
guidance and information only. 

4.2 (3rtcnorv The requirements contained in the directly cited publications are contractually 
applicable to the extent specified. Unless otherwise specified in the solicitation, contract, or 
contract modifications, all requirements contained in reference and subsequently referenced 
publications are contractually for guidance and information only. 

PUBLICATION LIST 
________~_______~___~~~~~~~~~-~~~~-~~~~~~~ _-__________________--~ 
Publication Publication Applici- 
Number Title Cate- 

FAR Part 45.5 

DOD FAR Supplement 

Army FAR Supplement 

AR 71-13 

AR 600-55 

DA Pam 738-750 

TB 43-0142 

TB 43-0151 

Federal Acquisition Regulation 

DOD Federal Acquisition Regulation 
Supplement (Part 217, 245) 

Army Federal Acquisition Regulation 
Supplement (Part 45.5) 

The Department of the Army Equipment 
Program (Paragraphs 2-35, 2-55, 4-1, 
4-3d, k, 1, m, 4-4a,b,d,e,f,h, 4-Sa, 
b, c, Appendix G 

Motor Vehicle Driver and Equipment 
Operator Selection, Training, Testing, 
and Licensing 

Army Maintenance Management System 

Safety Inspection and Testing of 
Lifting Devices 

Inspection and Test of Air and Other 

Cat : 

Cat 

Cat 

Cat 

Cat 

Cat 

Cat 

Cat 



DOD 4161.2-M 

MIL-STD 45662A 

Gas Compressors 

DOD Manual for the Performance of 
Property Administration 

Calibration Systems Requirements 

Cat 0 

Cat 1 
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ATTACHMENT NUMBER 03 

STATEMENT OF WORK 

DAAM02-96-R-0016 



ROCKY MOUNTAIN ARSENAL 
PROGRAM MANAGEMENT CONTRACT 

STATEMENT OF WORK 

1.0 Introduction of Program Management Contractor Requirement 

Rocky Mountain Arsenal (RMA) is an inactive Army installation that is transitioning to a 
National Wildlife Refuge (NWR). The United States Army’s (Army) mission at RMA is to 
complete the Record of Decision (ROD) selected remedy and prepare the RMA for transfer to the 
Secretary of the Interior. RMA will then be added to the national wildlife refuge system in 
accordance with the Rocky Mountain Arsenal National Wildlife Refuge Act of 1992. To 
accomplish this mission, the Army requires the assistance of an integrating contractor to perform 
the work described in this Statement of Work (SOW). 

The ROD for the On-Post Operable Unit at RMA was signed on June 11,1996. The ROD 
provides the framework, the purpose and the overall rationale for all the remedial actions which 
must be accomplished at the site. The ROD states: 

The purpose of the on-post remedial action is to prevent current or future 
excessive exposure to contaminated soil or structures, to reduce contaminant 
migration into the groundwater, and to treat contaminated groundwater at the 
boundary to meet remediation goals... The selected remedy described in this ROD 
will permanently address the threats to human health and the environment by 
using a combination of containment (as a principal element) and treatment 
technologies to reduce the toxicity, mobility, or volume of contaminants in 
groundwater, structures, or soil; comply with applicable or relevant and 
appropriate requirements (ARARs); and be cost effective... The ROD for the 
On-Post Operable Unit will be the final response action at RMA. 

The Federal Facilities Agreement (FFA) and the ROD require that a schedule for the selected 
remedy be developed within six months of ROD signing. This schedule is known as the 
Remediation Design Implementation Schedule (RDIS). [The RDIS was formerly referred to as 
the Technical Program Plan (TPP) in the Phase I SOW.] The RDIS for the ROD implementation 
is written by the Army, Shell Oil Company, and United States Fish and Wildlife Service 
(USFWS) and appended to the ROD by 9 December 1996. 

The ultimate disposition of RMA as a National Wildlife Refuge managed by USFWS provides 
additional principles for implementation of the remedy. The USFWs’s goals for management of 
the refuge are to enhance and sustain fish and wildlife habitat, the existing species, and to 
provide the public with meaningful opportunities to experience nature. The USFWS vision for 
the development of the Refuge is presented in the Comprehensive Management Plan for Rocky 
Mountain Arsenal National Wildlife Refuge, March 1996. 
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1.1 Contractor Responsibilities: 

1.1.1 The Program Management Contractor (Contractor) shall be the integrating contractor 
with full responsibility for implementation of the ROD selected remedy. The major SOW 
activities of the Contractor shall include engineering design, procurement of subcontractors for 
construction, demolition, and remediation efforts and oversight and management of 
subcontracted activities. As the integrating contractor, the Contractor shall be responsible for 
site wide logistical support planning. Site-wide, Arsenal-wide and On-post Operable Unit are 
synonymous and defined to mean all areas on-post at Rocky Mountain Arsenal. 

1.1.2 On the effective date of the contract the Contractor, as an independent contractor and not 
as an agent of the govemment, shall commence administrative management activities. The 
Contractor shall supply the necessary personnel, facilities, equipment, expertise and materials 
(except for those furnished by the government) to accomplish the requirements of this contract. 

1.1.3 The Contractor shall be responsible for the management and integration of the 
remediation activities required to obtain EPA and/or State certification that a remedy project has 
been completed. 

1.1.4 The Contractor must integrate safety performance and environmental compliance as core 
values into all activities, including those of all subcontractors. Work shall be accomplished in a 
manner which protects the environment and the safety and health of workers and the public and 
is in compliance with applicable laws and regulatory requirements. The Contractor shall identify 
hazards, manage risks and identify and implement good management practices site wide. The 
Contractor shall strive to continue to make improvements in environmental, safety and health 
performance. 

I. 1.5 Contractor services shall be accomplished on site at RMA unless exceptions are granted 
in writing by the contracting officer. Exceptions to this could include central computing services, 
services during the mobilization period, certain engineering services or short-term tasks requiring 
expertise not available full time at the job site. Exceptions shall be subject to government 
approval provided the proposed method of accomplishing the task is the most beneficial to the 
government. 

1.2 Army Responsibilities: 

1.2.1 Oversight of the selected remedy will be accompl shed by an overall management team 
called the Remediation Venture Office (RVO). The RL’O IS comprised of the U.S. Army 
Program Manager Rh4A Remediation (P MRMAR), Shell 011 Company, and the US Fish and 
Wildlife Service. Each of the members has a vested interest in completing the ROD selected 
remedy in a safe, timely and cost efficient manner. sly or Issues and policy will be decided upon 
by the RVO. Ultimate decision authority resides with the Proqam Manager Rocky Mountain 
Arsenal Remediation. 
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1.2.2. Contract administration will be conducted at the operational level by the Government’s 
Contracting Officer (KO). The Army’s Contracting Officer’s Representative(s) (COR) will be 
responsible for oversight and coordination of Contractor day-to-day activities. Only the KO 
and the COR, a~ detailed in the COR letter of appointment shah have the authority to direct 
performance of the contractor. 

1.2.3. The RVO will have primary responsibility for regulator interactions. The Contractor shall 
support the RVO in preparing required submissions to the regulators and responding to 
comments. 

1.2.4. The RVO will have the primary responsibility for public outreach and education actions. 
The Contractor will provide support to the RVO in preparing for and participating in public 
meetings. 

2.0 Performance Requirements 

The primary objective of this contract is to conduct the safe, timely, and cost effective 
environmental remediation of the Rocky Mountain Arsenal in accordance with requirements of 
the ROD. While serving as overall project manager, the Contractor will not self-perform actual 
remediation or infrastructure support activities without specific written approval by the KO. 

2.1. The Contractor shall be responsible for performing the requirements set forth in the 
following paragraphs. The government reserves the right to have any of the work, contemplated 
by this contract, performed by any RVO member or another contractor if such an arrangement is 
deemed to be in the best interest of the government. 

2.1.1 The Contractor shall partner/team with the RVO to accomplish the remedy set forth in the 
ROD. The Contractor shall implement an interface structure between itself and the RVO which 
optimizes communication, coordination and decision-making ability while minimizing layering 
and redundancy. The functional organizational chart for the RVO is provided as Appendix 1. 
The Contractor and RVO interface structure shall maximize effective communication to produce 
a partnering/teaming arrangement that is flexible and responsive to changing conditions, can 
adapt to unforeseen situations quickly and effectively, and can generate, communicate and 
initiate cost saving program efficiencies with a minimum of review and approval steps. 

2.1.2 The Contractor shall prepare a Management Plan that describes its organizational 
structure. The plan must identify key personnel, and the role, responsibilities, and authority they 
will have for this contract. The plan must discuss the roles and responsibilities of the contractor’s 
staff. The Contractor shall continually assess its performance with respect to work loading and 
make “right-size” adjustments to its own workforce and that of its subcontractors to maximize 
efficiency and effectiveness. The Contractor must obtain approval from the KO before any of its 
key personnel are released from the project. Key personnel are those responsible for (1) project 
management, (2) safety and health, (3) construction management, (4) engineering management, 
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(5) environmental compliance, (6) procurement, (7) quality, and (8) project controls. Overall 
staffing levels for the Contractor shall be identified in the annual update to the Management Plan 
and will be negotiable with the RVQ with final approval by the KO. 

2.1.3 The Contractor shall maximize safety and environmental considerations in all remedy 
designs. Final design selection must ensure worker and environmental safety during construction 
and use. The Contractor shall manage all design executions and field operations to meet or 
exceed requirements of applicable safety and environmental standards and ROD requirements. 

2.1.4 Subcontracts for conducting remedial activities will be required throughout the execution 
of the contract. Maximum use of competition, including opportunities for small and small 
disadvantaged business concerns, is required. A goal of 25 percent for small and small 
disadvantaged businesses has been established for this contract (total dollar basis). 
Subcontracting will constitute a high percentage of this contract effort and the use of Fixed Price 
Incentive contracting is encouraged to provide for lower overall costs, efficiency, and quality 
workmanship. 

2.1.5 The Contractor shall evaluate cost trade-offs among assorted alternative operational 
plans, designs, or ongoing project operations. This may be achieved through innovative 
management techniques or through value engineering assessments conducted at various stages of 
the remediation project design or execution. Overall program cost effectiveness shall be 
considered in all aspects of this effort 

2.1.6 The Contractor and its subcontractors shall provide all required project documentation to 
support an Army request for EPA certification that a Comprehensive Environmental Response 
and Liability Act (CERCLA) and/or State of Colorado certification that a Resource Conservation 
and Recovery Act (RCRA) response action and closure has been completed in accordance with 
the FFA, ROD and Closure Plans. Sufficient documentation will be maintained to achieve EPA 
and/or State certification. These project documents shall be indexed and kept in a central 
location as part of the remedy record. All documents shall be available to the RVO and the 
regulatory community. 

2.2 The Contractor shall provide incentives for subcontractors which clearly ident@ 
performance objectives and emphasize critical project elements. Incentive fees for 
subcontractors will be approved by the KO. They will be direct pass through costs and will not 
affect the amount of award fee available to the Contractor itself. Other innovative risk sharing or 
risk management processes can also be proposed by the Contractor. 

3.0 Description of Work 

The RVO has accomplished an initial effort to identify and define implementation projects from 
the site remedies in the ROD, establish consistent site-wide guidance for technical issues 
affecting multiple projects, establish design criteria for the implementation projects, and to 
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perform the engineering design for early start projects. This effort is contained in the Site-Wide 
Implementation plan (IP). The Contractor shall provide the engineering services, procurement, 
construction management and logistical integration to execute the 3 I remedial implementation 
projects identified and described in the IF’. The Contractor shall exercise its best judgement to 
implement these projects and the work will be accomplished under the oversight of the RVO. 

3.1 Engineering Management 

The Contractor shall provide engineering and design services in support of implementing the 
RMA remedy. Typical projects for which engineering and design services will be required 
include, but are not limited to, demolition of structures, earth movement, water treatment facility, 
air monitoring, treatability studies, and hazardous waste landfill. Engineering services will 
include, but not be limited to, the following activities. The Contractor shall identify and plan pre- 
design data collection efforts. The Contractor shall further develop and finalize the design 
criteria for the 3 1 implementation projects identified in the lP. The Contractor shall prepare and 
submit to the RVO a design SOW and schedule, concept design (approx. 10 - 30%), draft f&l 
design (approx. 95%), and a final design. If requested by the RVO, the Contractor shall also 
prepare an interim design (approx 60%) submittal that would occur between the concept design 
and the draft final design. All designs will be submitted by the RVO to the regulators for their 
review and approval in accordance with the PPA and RDIS. The design SOW and draft final 
design for implementation projects are subject to regulatory dispute, and the Contractor shall 
prepare revisions to these documents at the direction of the Government. The Contractor shall 
perform analyses of technical equivalency for alternative design approaches and value 
engineering during the design process. Near the completion of the design process, the Contractor 
shall submit to the RVO an implementation schedule with an achievable deadline, and a 
construction cost estimate based on the final project design. Upon obtaining approval of the 
implementation schedule and construction cost estimate, the Contractor shall use these items to 
prepare the deliverables identified in sections 3.5.1 and 3.5.3. 

3.2 Procurement Management 

The Contractor shall develop, and submit annually to the RVO, a subcontract implementation 
plan to accomplish the remedial action requirements of the 3 1 implementation projects identified 
in the IP. The Contractor shall emphasize objective and measurable performance requirements 
and quality standards in developing statements of work, selecting subcontractors, determining 
subcontract type and incentives, determining subcontract price and performing subcontract 
administration. The contractor’s implementation of its subcontracting strategy shall provide 
meaningful competition, appropriate use of small and small disadvantaged businesses, increased 
subcontractor accountability, and innovative and efficient management strategies to include 
incentive programs as appropriate. 



3.3 Construction and Demolition Management 

The Contractor shall provide the management and control of all remedial construction and 
demolition activities at IU4.A consistent with the schedule of activities identified in the RDIS and 
the individual implementation project final designs. The Contractor shall ensure the availability 
of services in support of remedial construction and construction management; construction 
related material and equipment; emergency and/or rapid response; inspection, acceptance, and 
management of government furnished equipment and property; construction reviews; 
construction engineering; inspection and acceptance of construction; documentation of 
completion for each implementation project; and other appropriate construction management 
products and services. 

3.4 Site-Wide Integration Management 

The IP includes site-wide guidance for technical issues affecting multiple projects. This site- 
wide guidance is organized into seven preliminary site-wide logistical operational plans. These 
plans are the Traffic Plan, Air Emission Control and Monitoring Plan, Borrow Areas Plan, Waste 
Handling Plan, Storm Water Management Plan, Wastewater Management Plan, and the PMC 
Facilities and Operations Plan. The RVO will continue to update the IP and the seven 
operational plans throughout the acquisition process. The latest version of the IP will be 
provided to the Contractor at contract award. The Contractor shall use and update the IP and the 
operational plans throughout the implementation of the total RMA remedy. The Contractor shall 
use the seven operational plans to ensure consistency on major technical issues, and to avoid 
duplication of effort for the design of each project. 

3.5 Administrative Management 

3.5.1 The RVO will prepare the first version of the RDIS and append it to the ROD by 9 
December 1996. This ROD required document describes the regulatory review/oversight and 
approval process, and establishes an initial schedule for design and implementation activities 
required to complete the RMA remedy. The baseline RDIS prepared by the RVO will contain a 
detailed two year portion of the schedule, from the present, that includes enforceable deadlines. 
The remainder of the schedule will be more general in nature and will not contain any 
enforceable deadlines. The RVO will provide the Contractor with the baseline RDIS at award 
The Contractor shaU maintain and revise the RDIS throughout the implementation of the RMA 
remedy. The Contractor shall provide the RVO a draft revision of the RDIS every six months. 
The draft revision will extend the detailed portion of the schedule six months to maintain the two 
year window of detail, identify any new enforceable deadlines, and any existing deadlines that 
can not be achieved. The Contractor shall assist the RVO in obtaining regulatory approval of the 
draft revision and then prepare the foal RDIS. 

3.5.2 The Contractor shall develop and utilize a Quality Assurance (QA) program which meets 
current environmental industry quality initiatives. Through the use of the QA program, the 
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Contractor shall ensure adherence to objectives in the ROD, the Closure Plan for the Basin F 
Surface Impoundment and the Basin F Wastepile, the JP, RDIS enforceable deadlines, and a 
quality implementation of RVO early start project and Contractor project designs. The QA 
program will address all aspects of construction, demolition and site-wide project activities in 
sufficient detail to ensure consistent work by all personnel and all subcontractors. Many field 
sampling and analytical QA procedures are already in place at RMA and should be directly 
integrated into the Contractor’s QA program. 

3.5.3 The Contractor shall use a Cost Tracking and Reporting program. Through the use of 
the Cost Tracking and Reporting program, the Contractor shall report costs monthly to the RVO 
consistent with the Work Order/Job Order format described in Section G, Paragraph G.2 
Additional Invoice Requirements. 

3.5.4 The Contractor shall prepare and submit an Annual Work Plan (AWP) which will be the 
primary vehicle for forcasting all the requirements planned for accomplishment in the upcoming 
fiscal year (FY). An accurate, comprehensive AWP is vital to the budgeting process and to the 
efficient execution of the RMA ROD. The AWP, for the upcoming FY, will include program 
objectives, milestones for identified projects, options for additional work, resource requirements 
and a review and analysis of the previous year’s program The forecasted budget shall be based 
upon the detailed activities identified in the RDIS and an RVO provided total budget estimate for 
that FY. As a part of the AWP, the Contractor shall prepare and submit budget forecasts for the 
next 2 through 5 FYs. These out year forecasts shall be based upon the general activities 
identified in the RDIS out years and an RVO provided out year budget profile. 

3.5.5 The Contractor shall participate in and /or conduct meetings, and provide input as 
required. A meeting record shall be prepared and distributed to the participants by the 
Contractor. 

3.6 Site Support Management 

Several collateral efforts are necessary for the various remedial support functions at RMA. The 
Contractor shall, when directed by the Contracting OffLzer. assume responsibility for these 
efforts. Until the Contractor assumes responsibility for these efforts he shall coordinate efforts 
and support requirements from these other prime contractors through the respective Contracting 
Officer’s Representatives (COR). As part of the Annual Work Plan, the Contractor shall project 
support requirements for the upcoming year which will be provided by other prime contractors 
on site. As the remedy at RMA proceeds, the Government may opt to transfer some or all of the 
functions listed in paragraphs 3.6.1. through 3.6.6 to the Contractor. Transfer of these functions 
may or may not correspond with the expiration of current contracts. The Contractor will not be 
required to assimilate the current contract/contractor but UIII subcontract these functions in the 
same manner as other elements of the program. The government expects to continue these 
separate prime contracts until the Contractor is well grounded in the remediation effort. 
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The following contracts are active at RMA and their functions will be required throughout the 
life of the remedial action: 

3.6.1 Program Support Contract (PSC). The PSC provides overall operations and maintenance 
support services. Services include routine grounds maintenance and construction; civil, 
mechanical and electrical engineering; non-hazardous waste management of facility operations, 
and facilities and utilities operations. A new contract was awarded in October 1996. The contract 
consists of a base year and four option years. 

3.6.2 Comprehensive Analytical Laboratory Services (GALS). This contract provides 
comprehensive laboratory analytical services for all monitoring and remedial activities conducted 
as part of the CERCLA cleanup action at RMA. The contract provides for operation of a state-of- 
the-art on-site environmental laboratory dedicated to the cleanup program and the assembly of 
commercial environmental laboratory resources to meet the complex and extensive demands of 
remedial activities. This contract was awarded in September 1996. The contract provides for a 
total term of 5 years if all options are exercised. 

3.6.3 Records Management, Information Storage and Retrieval. This contract provides 
management of the Administrative Record, which is a requirement of super-fund laws and will 
serve to support any future potential litigation. Documents pertaining to environmental issues 
are stored in the original, and electronic images are made available to the public and are stored 
for future use. This contract also supports all future remedy record and document tracking 
requirements associated with the remediation. The contract also performs a number of related 
administrative functions generally related to document management, such as information 
services, correspondence tracking and administrative support of requests for information 
submitted under Freedom of Information Act A new contract award was made in September 
1996 for a base year plus four option years. 

3.6.4 Data Processing Support. The RMA organization is highly dependent on automation. A 
substantial portion of the physical data relating to environmental issues at Rocky Mountain 
Arsenal are stored in digital form. This contract supports the hardware and software for the 
environmental database, it provides for screening of new information being entered into the 
database (particularly analytical information), and it produces a variety of output products such 
as detailed maps (GLS services) for technical work and public relations. The contract also 
maintains a substantial office automation structure, providing local area network support as well 
as maintenance and limited production on audio/visual equipment. This contract is currently 
being performed by a small business under the second option year of its contract. Two option 
years remain. 

3.6.5 Hazardous Waste Management. Certain hazardous wastes are produced through operation 
and remediation activities at RMA. A single contract provides collection, transportation and 
management of hazardous waste produced on RMA in accordance with applicable laws and 
regulations. This contract also provides for maintenance of a database to track hazardous waste 
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disposition. Solid waste is stored in on-site warehouses and liquid waste is treated at an on-site 
treatment facility. The contract further provides for maintenance of a leachate collection system 
for the Basin F wastepile. The collected leachate is transported off- site for incineration. The 
contract was awarded in August 1996 and includes a base year and four option years. 

3.6.6 Remediation Systems Operations. Provides for the routine operation and maintenance of 
groundwater pump-and-treat systems and the wastewater treatment system This includes the 
off-site groundwater treatment system located just North of the Arsenal. The off-post system is 
operated under a contract with a small business and it expires in September 1997. The on-post 
systems are currently operated by Morrison-Knudsen Environmental, a prime contractor to Shell 
Oil Company. A total of five treatment systems are currently in operation at RMA. 

3.6.7 Occupational Health Clinic Contract. This contract provides medical surveillance and 
health care for &my employees while on the job. This care meets all the requirements for 
medical surveillance required by 29 Code of Federal Regulations (CFR) 1910.20,29 CFR 
1910.120, and Army ReguIation (AR) 40-S. The contract provides for a full-time medical 
technician, part-time Occupational Health Registered Nurse and a part-time physician. A two- 
year contract was awarded for FY 97 and FY 98. 

3.6.8 On-Site Integration and Coordination. The Contractor shall work in a teaming/partnering 
cooperative effort with other government prime contractors, Shell Oil Company and their prime 
contractor, Morrison-Knudsen Environmental, and the U.S. Fish and Wildlife Setice and any 
contractor(s) working for the Service. The Contractor shall perform site-wide integration and 
coordination for all activities but will not provide management or supervision of non-PMC 
contractors. Specific direction will be coordinated and accomplished through specific 
government CORs or the RVO. 

3.7 Certification of Remedy Completion 

Certification of remedy completion by the EPA and/or State is of paramount importance to the 
Army. The Contractor shall operate a program that complies with all ROD requirements, design 
specifications, and applicable regulator comments to ensure that certification of remedy 
completion is obtained on the Army’s first request. 

3.7.1 Pre-Final Inspection Report. The EPA and State will inspect each implementation project 
at approximately 95% completion to ensure the project complies with the tinal design and the 
ROD. The Contractor shall prepare a Pre-Final Inspection Report after EPA and State project 
inspections. The report shall outline the outstanding construction/demolition items or other 
incomplete items, actions required to complete those items, anticipated completion dates for 
these actions and an estimated date for final inspection. The Contractor shall submit the report to 
the RVO who will coordinate its review by the regulators. 
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3.7.2 Final Inspection Report. The final inspection report shall be prepared by the Contractor 
after the completion of the remedial action and acceptance of the final inspection. The report 
shall contain certification by a professional engineer that the remedial action has been 
implemented in accordance with the ROD and the final design. The Contractor shall submit the 
report to the RVO who will coordinate its review by the regulators. 

3.7.3 Remedial Action Report. The remedial action report will be prepared at the completion 
of the ROD remedy. This report will contain the following information: introduction; 
chronology of events; performance standards and cleanup goals met; description of the QA/QC 
procedures followed; description of construction activities; final inspection documentation; 
certification that the fmal remedy is operational and functional; discussion of operations and 
maintenance requirements and summary of project costs. This report provides the 
documentation and justification for the EPA to write the Preliminary Closeout Report (PCOR) 
and the Final Closeout Report (FCOR). This latter report is required to delete the RMA from the 
National Priorities List (NPL). 

3.8 Safety 

Safety performance is a major prerequisite for this contract and it must be a core value of the 
Contractor that is ingrained throughout its organization. This core value must also flow down to 
all subcontractors. There shall be no difference between the contractor’s corporate safety 
philosophy and the actual safety performance practiced by each employee in the field 

3.9 Contractor Incentive Plan 

The Contractor shall develop an incentive plan to be negotiated with the government after 
contract award. The incentive award plan will be the basis for determining earned award fee for 
the Contractor. The incentive award plan will encompass multiple incentives designed to 
improve performance in at least the following five evaluation categories: Safety, quality, 
schedule, management, and cost. When the Contractor achieves outstanding results in all 
incentive areas the maximum award fee will be given. Other significant incentive categories can 
also be proposed based upon the offeror’s previous experience and/or specialized application to 
the RMA remedy. 
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REMEDIATION VENTURE OFFICE (RVO) DRAFT 
I. Structure/Mission. 

The Remediation Venture Office (RVO) is an organization of 
representatives from the U.S. Army Program Manager Rocky Mountain 
Arsenal Remediation (PMRMAR), Shell Oil Company, and the U.S. 
Fish and Wildlife Service (USFWS) working cooperatively to 
achieve the mission of the RVO. 
the Venture Manager for the RVO. 

The U.S. Army Program Manager is 

The mission of the RVO is to plan and implement the 
remediation of the Rocky Mountain Arsenal (RMA) as defined in the 
Record of Decision (ROD) and to transition the RMA to the Rocky 
Mountain Arsenal Refuge. The RVO is responsible for overall 
programmatic management; 
compliance, 

including quality assurance, regulatory 
fiscal oversight, and community involvement. 

This RVO management approach consisting of a combined 
management organization (Army/Shell/USFWS) together with an 
integrating program manager contractor (PMC) will improve program 
effectiveness, efficiency, and timeliness. 

II. Functions and Authority. 

A. Senior Management Group (SMG) . Senior management 
representatives who provide policy, and public outreach guidance 
for program implementation. The U.S. Army Program Manager 
(Venture Manager) has ultimate and final decision making 
authority for the RVO. The SMG chartered the Program Integratic- 
Team (PIT) to provide integrated leadership for the safe and 

"efficient cleanup of the Rocky Mountain Arsenal and transition tt 
the Refuge. 

B. Program' Integration Team (PIT). Senior technical 
managers responsible for establishing policies and strategies, 
and coordination and prioritization decisions for implementation 
of the remediation program and transition to the Wildlife Refuge 
The PIT charters and monitors focused project teams for the 
implementation of the remedy and establish general or specific 
performance goals and expectations. Individual PIT members act 
in the role of sponsors to PIT comm:.ssloned teams and as area 
business managers for their respect;ve areas of responsibility. 

III. Program Support Manager. Supervise and direct the 
functional area managers which compr:se this team. Is 
responsible for providing the basic functions required to supper: 
all remedy activities as identified hy the PIT. Continually 
seeks, identifies and implements methods for providing quality, 
cost effective support systems. Busrness areas of responsibili:... 
include the following: Information 5*;stems, Analytical Systems, 
Treatment Systems, Infrastructure Sys:+ms, and Public Relations. 



A. Information Systems. Provides management for this 
business area dealing with all aspects Of automation, 
communication, document tracking, 
and data storage and retrieval. 

document storage and retrieval, 
Responsible for Specialized 

services such as the Administrative Record and the follow-on 
remedy record, the RMA environmental database, and GIS systems. 
~1~0 responsible for general mail service, telephone and radio 
communications systems. 

B. Analytical Systems. Responsible for providing 
specialized analytical services to support all aspects of the 
remedy. Includes the operation of the on-site analytical 
laboratory and associated mobile labs, and all commercial 
analytical laboratory support. Provides analytical services for 
all media. Provides overall Quality Assurance functions to 
ensure the quality and utility of analytical data generated for 
use by all program elements. Includes responsibility for all 
data generation, validation and assessment functions. 
Responsible for all laboratory audit, contracting and assessment 
programs. 

c. Treatment Systems. Provides management for all 
installed treatment systems including groundwater pump-and-treat 
systems, the CERCLA wastcwater treatment system and other 
remediation system8 as they are completed. Responsible for 
seeking, identifying and implementing cost effective methods fcr 
current and future operations of these systems. Responsible for 
all contract actions involving the operations of these systems. 
Responsible for coordination and communication with all support,' 
remedy and refuge elements to ensure that all operations are 
fully integrated and coordinated. 

D. Infrastructure Systems. Responsible for the overall 
management, maintenance, and planning associated with all 
infrastructure related systems as they relate to short and long- 
term remedy and refuge requirements. This includes all 
facilities, utilities, roads and grounds, dams, borrow areas an= 
associated systems. 

E. Public Outreach. ResponsrbLc to provide timely and 
accurate information regarding the Arsenal's remediation and 
transition to a national wildlife rofdge. Army/USFWS/Shell will 
jointly develop an integrated publ:: cs:reach and education 
program for approval,by the SMG. 

public Outreach is respons:t:e to implement the public 
outreach plan, manage media relat1cr.s azd FOIA requests, and 
counsel the SMG and PIT on Policies azd issues that affect 
community awareness and support for me RVO mission. 



IV. Remedy Execution Manager. Responsible for overall 
management and integration of the remediation program. Ensures 
that remedy is fully coordinated with other portions of the RVO 
(i.e., Program Controls, 
Support). Works with the 

Mitigation and Restoration, and Program 
PMC in establishing overall strategies 

and goals for execution of the ROD and serves as management 
sponsor for reviewing progress of the remedy against cost, 
schedule, resource, and incentive metrics. Also serves as 
representatives of remedy execution on the PIT and responsible 
for ensuring that the remedy meets RVO strategies and goals. 

A. Assistant Remedy Manager. Provides coordination and 
integration of activities of the Project Teams supporting remedy 
execution. Interacts with the teams on a regular basis to ensure 
that teams are functioning efficiently. Responsible for working 
directly with the PIT to review progress on the various aspects 
of the rcmediation program. Ensures that program decisions 
and/or guidance from the PIT are disseminated throughout the 
technical teams/staff. Works with partners to the RVO to ensure 
that all functional areas of the remediation program are 
coordinated. Serves as overall COR and COTR for PMC. Oversees 
the coordination of individual remediation projects with the PMC 

B. Special Projects and Monitoring. Responsible for the 
centralized management of the following activities: on-post and 
SACWSD water acquisition, unpoised water management, air 
monitoring programs, air pathways analysis, medical monitoring, 
and off-post ROD implementation. Provides initial planning 
direction to the PMC (or other contractors) for development of 
work plans, coordination with regulators, cost and schedule 
control, and coordination of RVO input (e.g., health and safety. 
mitigation and restoration, quality assurance, etc.) 

C. Engineering. Responsible for the overall management, 
regulatory coordination, and PMC interface for all remediation 
projects. Provides initial planning direction to the PMC for 
development of work plans, cost, schedule, and design scopes of 
work. Works directly with the PMC Engineering design staff. 
Provides oversight and review of interim and final design 
deliverables, coordination of design deliverables with 
regulators, and coordination of RVO oversight (i.e. engineering 
construction, mitigation, restoration, reclamation, health and 
safety, quality assurance, and ROD compliance) during the 
implementation of the remcdiation projects. 

D. Construction Coordinator. This individual will act as t 
key interface point between the RVO and the PMC Construction 
Organization. This interface is for the daily coordination of 
PMC construction activities across the RVO and also specifical:, 
with the RVO Project Engineers working with the PMC Constructic: 
Organization. This position is to provide the PMC with a sing:. 
point interface, where construction issues, problems or concerr.,. 
can be expedited for resolution across the RVO disciplines. Th- 
Construction Coordinator will also b~ responsible for monitorir.: 



DRAFT 
the following key areas 
Safety, Security, 

in the daily construction activities, 
and PMC Subcontract administration, 

V. Program Controls Manager. Responsible for monitoring overal; 
remedy progress and performance, 
programmatic controls, 

establishing and maintaining 
ensuring the program remains within 

control parameters, developing a progress measurement system, ar.d 
reporting problems, progress, milestones, and achievements. 
program controls includes financial systems, scheduling, 
performance tracking, health and safety oversight, quality 
assurance, ROD compliance, environmental compliance, and other 
audit, monitoring, and reporting aspects of maintaining progress 
and control over the overall program. 

A. Health and Safety. Directs, controls, and coordinates 
health and safety requirements of the workforce, including RVO, 
CBDCOM-West, Shell, USFWS, PMC, and other contractor and 
government agency personnel, in the conduct of their daily 
remediation and support efforts. 
safe and healthy work environment, 

Responsible for maintaining a 
in such diverse areas as 

medical surveillance, field operations, occupational health, 
industrial hygiene, 
coordination, 

emergency medical procedures, first response 
access coordination, and fire prevention. 

B. ROD Compliance. Responsible for ensuring that the 
remedy as performed meets all requirements and intents of the RCI 
for both the On-post and Off-post Operable Units. This functic:. 
includes (1) overall programmatic quality assurance, which 
requires independent auditing, monitoring, and validation of 
operating procedures, development of standards (ANSI and ISO) ar: 
operating procedures, performance tracking criteria development 
and process improvement initiatives; (2) environmental compliar.:- 
of all operations occurring on RMA, both remedy and support 
related; and (3) project controls development and oversight, 
including project schedule, cost and performance tracking, 
evaluation, reporting, and trouble shooting. 

C. Finance and Accounting. Responsible for maintaining 
fiscal control over all aspects of :he program. Develops and 
utilizes accounting systems to track funds and expenditures 
cradle-to-grave. Overseea, directs. 3r.d controls finances for 
the Army component of the RVO, and -cn:tors other RVO fiscal 
elements, while closely working wlzh :he contracting function a'- 
administering the personnel managcrer.2 Frogram. In addition, 
this function manages, controls, 3~3 5rrscts independent team 
maintaining the Central Repository. dr.:ch interprets and 
implements the Shell/Army Financra: "3?.*Aal, responsible for the 
cost claim and fund flow process be-,.-eon the Army and Shell. 

VI. Fish and Wildlife Remediation szovides oversight and 
technical support to integrate al: r+-orllal functions with USG 
concerns and biological issues at zr.5 Arsenal. Ensures that tz: 
protection and restoration of bio::?.:3: resources are an 
integral part of remediation. 



A. Restoration/Mitigation. Evaluates, plans and initiates 
restoration and revegetation efforts needed for mitigation of 
past, present, and future remediation activities. Ensures that 
these efforts maximize benefits while complying with future land 
use plans as a National Wildlife Refuge. 

B. Activities Coordination. Coordinates all on-the-ground 
activities at RMA to provide efficient and timely access to the 
site in support of the remedy and related work. Provides 
customer friendly access that is protective of natural resources 
on and near the site. 

C. Transition Planning. Produces plans and specifications 
to help remedial designs and remedial actions achieve a timely, 
cost effective, and seamless transition to the future National 
Wildlife Refuge. Anticipates and provides plan details of 
opportunities where the remedy can protect and restore natural 
resources with minimal changes in cost, timeliness, or technical 
requirements. 

D. Biomonitoring. Conducts studies and evaluates effects 
of both contaminants and remediation on biota and supportive 
habitats. Monitors the efficacy of remedial actions throughout 
implementation of the remedy. 

DRAFT 
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GOVERNMENT FURNISHED PROPERTY AND SERVICES 

In accordance with the Government Furnished Property clause, this list delineates the property 
and services which will be made available to the Contractor for PMC functions. In addition, 
property and services may be available for specific remediation projects. 

Office Space 

Office Furnishings 

Convenience copiers 

Printing Requirements. All print jobs exceeding a total of 25 pages should be accomplished by 
the Defense Printing Service. Requests for this service must be coordinated with the Information 
Systems Manager. 

Field radios and maintenance 

Federal Express services from Rocky Mountain Arsenal 

Vehicles for PMC administrative operations: Pickup trucks and passenger vehicles 

Fuel and maintenance for government provided vehicles 

‘Telephone Service. The Government will provide. at no cost to the contractor. telephone and 
data communications services and equipment quired for performance of this contract. All 
Government requirements and restrictions concerning utilization of Government 
telecommunications services, as set forth in AR 25-l. DA Pamphlet 25-l-1, AR 380-53, and 
local PMRMA policies and procedures, are applicable under this contract. 

Telephone instruments. Individual telephone instruments will be provided for use by the 
contractor staffas determined by the COR. 

Teiephone and Data Lines. Both local and toll distance semice required by the contractor to 
conduct official Government business under the contnct will be provided by the Government at 
no charge to the contractor. Routine and extensive USC OC telephones for pe~~nal, non- 
emergency calls may result in termination of Government provided, off-post services. 

Telephone Printouts. A monthly printout listing the roll calls placed from those telephone 
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numbers assigned to the contractor shall be provided by the Government. Contractor shall 
review the monthly lists of long distance calls and provide written certification that all calls. as 
indicated thereon, were made for official use only. The contractor shall indicate all unofficial 
calls made. or those made that were not for performance of work under the contract. This 
certification shall be returned to the COR within three (3) working days after receipt by the 
project manager. Charges for calls other than official Government business will be at the 
prevailing commercial rate and will be deducted from payments due the contractor. 
. 

PMRMA SYSTEMS ENVIRONMENT. The PMRMA has an existing Automated Data 
Processing (ADP) environment with which the contractor is required to be compatible. 

PMRMA Hardware Environment. No hardware will be provided, but the basic contractor- 
provided office automation hardware platform at the Arsenal should meet the following criteria: 

Pentium Processor 
16 Megabytes RAM 
1 .O gigabyte hard drive 

Hardware should be capabie of running Windows 95 and/or Windows NT operating systems. 

PMRMA Office Automation Software. The office automation software includes Microsoft 
Windows NT, Lotus 123, Word Perfect, Harvard Graphics, Access, CC:Mail, and Lotus 
Organizer. All applications run in a Windows environment. 

PMRMA Local Area Network (LAN). Connectivity and access to the PMRMA LAN will be 
provided at no cost to the contractor to approved, authorized, contractor employees. Request t;lr 
connection must be approved by the COR and the Information Systems Manager. 

Electronic Mail. Lotus CC:Mail is used for local (campus-wide) mail, and a gateway is used 10 
interface CC:Mail to SMTP mail for exchange with other Internet SMTP mail users. For data 
communications outside the Arsenal, the network has Internet access through the Defense Data 
Network (DDN). This service will be made available to the contractor upon approval by the 
COR and the Information Systems Manager. 

Automated Maintcnance/Tra~king System. The Arsenal currently uses MP2 which is a fully 
functional, automated maintenanc&acking system. This software generates work order 
requests, tracks inventory from purchase through work order assignment, tracks labor hours ancl 
provides timekeeping functions. Although not required. this softwan will be made available 10 
the contractor upon approval by the COR and the Information Systems Manager. 

PMRMA Environmental Database (EDB] A large amount of data has been assembled relating 
to clean-up activities at the Arsenal. This data resides in the PMRMA EDB and consists of four 
(4) elements: an environmental database management system (DBMS) based on the Installatl~~r( 
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Restoration Data Management Information System (1RDMlS) designed and maintained by 
United States Army Toxic and Hazardous Mater& Agency WATHAMA); laboratory data 
produced from the testing of water, soil. biota, and air samples; data analysis packages (printouts 

. and related documentation) supporting the data in the ED& and Quality Assurance/Quality 
Control ~etten that certify the acceptability level of each laboratory sample report. This service 
will be made available to the contractor upon approval by the COR and the Information Systems 
Manager. 

Graphical Information System (GIS) At Rocky Mountain Arsenal, ARC/Info is used for GIS 
functions to generate base maps, maps of contamination plumes, surface contours, etc. A 
collection of map images has been established which can be called up by all users on the network 
to produce custom maps. Specialized programs have been written in “C” and Windows to serve 
as a Graphical User Interface (GUI) to the Environmental Database. A combination of computer 
graphics and menus are used to guide the user through a data query. In addition to the ARC/Info. 
an interactive surface and three-dimensional volume modeling program, Dynamic Graphics, is 
being used. This software is useful in demonstrating the shape, size, concentration, and 
movement of contamination plumes. This service will be made available to the contractor upon 
approval by the COR and the Information Systems Manager. 

GIS Centralized Map Production A centralized map production facility tied to the PMRMA 
Environmental Database provides the official data set which is used for map production. This 
service will be made available to the contractor upon approval by the COR and the Information 
Systems Manager. 


